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SECTION B- Supplies or Services/Prices 

B-1 Clauses 

BASE PERIOD: 

Local Clauses 1552.211-73 LEVEL OF EFFORT- COST REIMBURSEMENT TERM CONTRACT (APR 
1984) DEVIATION (AUG 1985) 

(a) The Contractor shall perform all work and provide all required reports within the level of effort specified below. 
The Government will order 12,472 direct labor hours for the base period which represents the Government's best 
estimate of the level of effort required to fulfill these requirements. 

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, statisticians, and 
programmers and not support personnel such as company management, typists, and key punch operators even 
though such support personnel are normally treated as direct labor by the Contractor. The level of effort specified in 
paragraph (a) includes Contractor, subcontractor, and consultant labor hours. 

(c) Under any circumstances, if the Government orders or the Contractor provides less than 90 percent of the level 
of effort specified for the base period or any optional period exercised, an equitable downward adjustment of the 
fixed fee, if any, for that period will be made. The Government may require the Contractor to provide additional 
effort up to 110 percent of the level of effort for any period until the estimated cost for that period has been reached. 
However, this additional effort shall not result in any increase in the fixed fee, if any. If this is a cost-plus-incentive
fee (CPIF) contract, the term "fee" in this paragraph means "base fee and incentive fee." If this is a cost-plus-award
fee (CPAF) contract, the term "fee" in this paragraph means "base fee and award fee." 

(d) If the level of effort specified to be ordered during a given base or option period is not ordered during that 
period, that level of effort may not be accumulated and ordered during a subsequent period. 

(e) These terms and conditions do not supersede the requirements of either the "Limitation of Cost" or "Limitation 
ofFunds" clauses. 

(end of clause) 

BASE PERIOD: 

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE 

(a) The estimated cost of this task order is I (b)( 4) 

(b) The fixed fee is'---1 (b_)_( 4_) ------------' 

(c) The total estimated cost and fixed fee is $1,317,860. 

BASE PERIOD: 

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount ofl (b)( 4) lis allotted to 
cover estimated cost. Funding in the amount o~ (b)( 4) lis provided to cover the corresponding increment of 
fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through 03/30/2016. 
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(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EPA-B-16-102), the 
Limitation of Cost clause shall become applicable. 

(c) Recapitulation ofFunds 

SEE RECAP 

SECTION F - Deliveries or Performance 

F-1 Clauses 

Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this task order shall be from 07/24/2015 through 05/31/2016 inclusive of all required 
reports. 

SECTION G - Contract Administration Data 

G-1 Clauses 

G-1 Local Clauses EPA-G-42-101 CONTRACT ADMINISTRATION REPRESENTATIVES 

Task Order Contracting Officers Representatives (CORs)/Project Officers for this contract are as follows: 

Dwane Young, TOCOR, 1200 Pennsylvania Ave., NW, Mail Code: 4503T, Washington, D.C. 20460 202-566-1214 
young.dwane@epa.gov 

Shera Reems, ATOCOR, 1301 Constitution Ave., NW, Mail Code: 4503T, Washington, DC 20460 202-566-1264, 
reems.shera@epa.gov 

Contracting Officials responsible for administering task order are as follows: 

Noelle Mills, Contracting Officer, 26 W MLK Drive, Mail Code: NWD1, Cincinnati, OH 45268, 513-487-2171, 
mills.noelle@epa.gov 

Katie Rechenberg, Contract Specialist, 26 W MLK Drive, Mail Code: NWD 1, Cincinnati, OH 45268, 513-487-
2853, rechenberg.kathlcen(Zocpa.gov 

NOTE: FEDCONNECT is the official method of correspondence with the Contracting Officer and Contract 
Specialist. 

SECTION H- Special Contract Requirements 

H-1 Clauses 

EPAAR 1552.217-71 OPTION TO EXTEND THE TERM OF THE CONTRACT-COST-TYPE 
CONTRACT. (APR 1984) 
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The Government has the option to extend the term of this task order for 2 additional period(s). If more than 30 days 
remain in the period of performance, the Government, without prior written notification, may exercise this option by 
issuing a task order modification. To exercise this option within the last 30 days of the period of performance, the 
Government must provide to the Contractor written notification prior to that last 30-days of the period. This 
preliminary notification does not commit the Government to exercising the option. Use of an option will result in the 
following task order modifications: 

(a) The "Period of Performance" clause will be amended to cover a base period and option periods: 

Period Start Date End Date 

Base Period 07/24/20 I5 -
Option Period I 06/01/20 I6 -
Option Period 2 06/01/20 I7 -

05/31/20I6 
05/31/20I7 
03/27/20I8 

(b) Paragraph (a) of the "Level of Effort" clause will be amended to reflect a new and separate level of effort of: 

Period 

Base Period I2,472 
Option Period I I2,9II 
Option Period 2 7,I99 

Level of Effort 

(c) The "Estimated Cost and Fixed Fee" clause will be amended to reflect increased estimated costs and fixed fee for 
each period as follows: 

Period 

Base Period 
Option Period I 
Option Period 2 

Estimated Cost 

(b )(4) 

Fixed Fee 

(b )(4) 

Total CPFF 

$I,3I7,860 
$I,352,567 
$ 82I,806 

(d) If the contract contains "not to exceed amounts" for elements of other direct costs (ODC), those amounts will be 
increased as follows: N/ A 

SECTION J - List of Documents, Exhibits and Other Attachments 

J-1 List of Documents, Exhibits, and Other Attachments 

Attachmen 
Title Date 

Number 
I IPWS ATTAINS Development v4 07/22/2015 
?. !Recap & IF 07/22/2015 
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Contract EP-C-12-054 TO 10 

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD 

Funding Action 
Initial Award 

Total Funded 
Total Per Contract 
Balance Unfunded 

Base Period- 07/24/2015 through 05/31/2016 

Fixed Fee 
(b )(4) (b )(4) 
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Total CPFF 
$ 901 ,552.84 

$ 901 ,552.84 
$ 1,317,860.00 
$ 416,307.16 



PERFORMANCE WORK STATEMENT 
TSAWP IDIQ MULTIPLE-AWARD CONTRACT 

SOLICITATION ID # PR-OW-15-00211 
EP-C-12-054 TASK ORDER 0010 

TECHNICAL SUPPORT FOR ASSESSMENT TMDL TRACKING AND IMPLEMENTATION SYSTEM 
(ATTAINS) UNDER THE WATER QUALITY FRAMEWORK 

A. BACKGROUND: 

The Office of Water has embarked on a multi-year effort called the Water Quality Framework (WQF) to better 
integrate existing data systems to support water quality managers and to streamline water quality assessment and 
reporting to provide a more complete picture of the nation's water quality. Under the WQF, the Assessment 
TMDL Tracking and ImplementatioN System (ATTAINS) is the first system to undergo improvements, which 
supports state reporting under Clean Water Act Sections 303( d) and 305(b ). 

This assistance is in support of EPA's work related to the re-design of the ATTAINS system. The purpose of this 
effort is to re-design and develop ATTAINS to improve the tracking of state reported information under the Clean 
Water Act (CWA) Sections 303(d) and 305(b) Integrated Reporting process, which includes: 

• Section 303( d) lists of impaired and threatened waters that need a TMDL; 
• Section 305(b) assessment and attainment status of waters; and 
• State-wide statistical survey assessments of the extent of waters supporting the goals of the Act as 

reflected in state water quality standards. 
• Total Maximum Daily Loads (TMDLs) 

In 2014, EPA engaged with States and Regions on several planning activities that focused on: 

1. Data Elements and Schema: This workgroup defined the data elements and draft schema for 
exchanging Integrated Reporting information between the States and EPA. 

2. Data Exchange Methodology: This workgroup developed recommendations on data exchange 
approaches and system design. EPA conducted a separate options analysis of technical options. 

3. Performance Measures Evaluation: This workgroup evaluated the existing performance measures 
that can be reported on with Integrated Reporting data. This workgroup made recommendations on 
new approaches for how these measures can be reported and how the new ATTAINS system can be 
used to report on these measures. 

4. Improved Assessment Methods: This workgroup evaluated tools and methods that can be used to 
discover monitoring data and automatically screen that data against water quality criteria. 

The final reports are available as attachments to this PWS. These documents will provide information that will be 
needed for the contractor to conduct the work outlined in this task order. 

The ATTAINS data system supports state reporting under CWA Sections 303(d) and 305(b). Beginning with the 
2002 Integrated Reporting cycle to date, EPA recommended that states not only submit to EPA hard copy 
Integrated Report, but also the associated tabular and geospatial data. Due in part to the increased emphasis being 
placed on electronic reporting, the CW A Sections 303( d) and 305(b) programs have embarked on the ATTAINS 
redesign to fully transition states to electronic reporting by the 2018 Integrated Reporting cycle. 

This transition will occur in two phases. Phase 1 will implement the recommendations from the data elements 
and schema and data exchange methodology workgroups by April2016 in order for the new system to be ready 
for states to be able to test following their submissions for the 2016 Integrated Reporting cycle. Once Phase l is 
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fully implemented, EPA will begin to identify if any improvements or modifications need to be made to the 
system in order for a complete transition of all 56 states and territories for the 2018 Integrated Reporting cycle. 

Over the past few years, some components of ATTAINS have been upgraded to use the APEX software. Table 1 
lists the major components of ATTAINS. Despite these improvements, the ATTAINS system does not currently 
meet the needs of EPA under the Water Quality Framework. 

Table 1 - ATTAINS components 

ATTAINS Component 1 Description/Purpose Planned Status Under the 
New ATTAINS System 

Assessment Database (ADB): A distributed database that states may use to Decommission and Replace 
http://www .epa.gov /waters/adb/ track and report their assessment decisions with ATTAINS Cloud 

under CWA Sections 303(d) and 305(b). Interface 
http://www .epa.gov /waters/adb/ 

ADB Compatible Excel An Excel spreadsheet used by states that use Decommission 
Spreadsheet their own internal database to track 

assessment decisions. 
OWIR-ATT Flow CW A Sections 303( d) and 305(b) Exchange Decommission and Replace 

Network Flow with new ATTAINS 
Exchange Network flow 

ATTAINS Web Express: The ATTAINS Web Express is divided into Decommission and Replace 
https://ofmext.epa.gov/apex/water two sections: Data Submission. This as part of the ATTAINS 
s 1 O_shire/f?p=208:2: 1072095077 application is intended for States and redesign. This includes the 
752::::: Regions to use to submit data to EPA. following subcomponents: 

• Attribute Data Attribute and GIS Data 
Submission Form Submission Forms 

• GIS Data Submission 
Form NTTS Tool- design should 

• NTTS Data Entry Tool build existing NTTS into 

• State-wide Statistical ATTAINS system, but slight 

Survey Web Data Entry modifications likely 

Tool necessary based on 
workgroup discussions 

State-wide Statistical Survey 
Tool- design should build 
this tool into ATTAINS 
System 

1 These components relate to the tabular data in ATTAINS. As part of the CW A 303( d) and 305(b) submissions, states also 
submit geospatial information to identify the location of assessment decisions. EPA recently completed an Integrated 
Reporting Georeferencing Pilot, which identified catchment-based indexing as the direction that EPA will move to use for 
analytical purposes. State submitted geospatial information would be used for display purposes. 
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ATTAINS Component 1 Description/Purpose Planned Status Under the 
New ATTAINS System 

ATTAINS Database and Website: ATTAINS includes state-reported Update to provide an 
http://www.epa.gov/waters/ir information, required under Clean Water integrated view of EPA data 

Act (CWA) Sections 303(d) and 305(b), as described in this PWS. 
regarding state assessment of the support of 
designated uses in assessed waters, 
identified causes and sources of impairment, 
identified impaired waters including their 
location, Statewide Statistical Survey 
information, and Total Maximum Daily 
Load (TMDL) status. 

AskWaters Simple and Expert Queries designed for users to download Update as appropriate based 
Query Views for 303(d) and 303(d) and 305(b) information, as well as on changes to the ATTAINS 
305(b) TMDLs into a an excel spreadsheet for use. database structure and 

integrate with new ATTAINS 
public web site and 
ATTAINS Cloud interface. 

Web Services The Office of Water mapping services that Update to account for 
provide access to geospatial data stored in changes to the ATTAINS 
the Reach Address Database (RAD). system. 

ATTAINS 303(d) and 305(b) A website where states and Regions can Decommission 
Review Website review the state submitted 303( d) and 

305(b) data prior to releasing the 
information to the public 

B. SCOPE 

The contractor shall provide support to the EPA Task Order Contracting Officer Representative (TOCOR) under 
contract level tasks 2.3.1.8, 2.3.1.9, 2.3.5.8, and 2.3.5.9 to plan, manage, design, and, develop the ATTAINS 
system consistent with the outcomes of the planning activities in the Background section2 to meet the needs of 
EPA and in support of the Integrated Reporting process. The ATTAINS system will be designed and developed in 
such a way that it can be hosted in an EPA environment. The contractor shall also provide technical support, 
training support, and outreach for the redesigned ATTAINS system. 

Technical Direction may come from the EPA TOCOR or the Alternate TOCOR if the TOCOR is on leave or 
travel, the PO, or the CO. 

C. TASKS 

Task 1 - Project Plan/Task Order Management 

The contractor shall manage this project in accordance with the Project Management Institute's (PMI) Project 
Management Body of Knowledge (PMBOK) or PRojects IN Controlled Environments Version 2.0 (PRINCE2). 
The contractor shall develop artifacts and shall use the Enterprise Project Management Environment (EPM) or a 
similar PM tool as directed by the TOCOR as the primary project management and reporting tool. EPA has 
implemented a scheduling environment using Microsoft Project Professional2010 and Project Server 2010. All 

2 As part of another EPA contract, the following components are being developed: 1) Exchange Network XML schema, 2) 
flow configuration document, and 3) ATTAINS table structure. 
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final versions of project management artifacts, including project charter, project plan, work breakdown structure, 
schedules, and other artifacts, shall be stored in EPM unless otherwise directed by the TOCOR. 

The contractor shall use an Agile software development approach for developing the components of the 
ATTAINS system. Due to the nature of the Agile software development process, the contractor shall periodically 
(at least quarterly) review the project status and resolve higher level task "placeholders" into more discrete and 
detailed tasks, or "sprint plans". These tasks will correspond to the development sprints and the business 
requirements and themes appearing in the product backlog (or "Master to do List"). The contractor shall review 
the sprint plans with the TOCOR, and, upon approval by the TOCOR, update EPM and necessary project artifacts 
and begin enacting the plan. In addition, the Agile development approach uses tools such as velocity charts, burn 
down charts, and other artifacts to update stakeholders of software development progress. The project must be 
managed to produce incremental releases of the new ATTAINS software at least every six ( 6) months once 
development begins. 

During the course of the project, adjustments may be needed to improve stakeholder interpretation of the 
information given in these tools. Thus, the contractor may recommend to the TOCOR adjustments to these tools. 
Upon approval of the recommendations by the TOCOR, the contractor shall begin using the new tools or new 
versions of the tools to communicate progress. 

The project shall provide for regular communication between EPA team members and contractor staff. The 
contractor shall participate in weekly status meetings, and monthly Change Control Board (CCB) meetings. The 
contractor shall also use other mediums and material to support regular communication with EPA and other 
project stakeholders. 

For all system development, the contractor shall plan for three separate environments for systems to be deployed 
in. First, the contractor shall maintain a development environment that is accessible only to EPA, the Design 
Team, and the contractor, and is used for the development of all software components. The development 
environment shall be hosted at the contractor facility unless otherwise directed by the TOCOR to use an EPA 
Cloud-hosted development environment. A pre-production environment will allow for testing by both EPA and 
the states. The pre-production environment will be hosted by EPA at either the National Computing Center 
(NCC) or in an EPA approved cloud environment. Finally a production environment will be used by EPA and the 
states for all production-level data, and will also be hosted by EPA at either the NCC or in an EPA-approved 
cloud environment. The supporting software frameworks shall be identical across all environments. New 
frameworks may be tested by the contractor in the development environment, upon approval of the TOCOR and 
OW's Information Management Official. Mechanisms shall be established to ensure that data available in the 
production environment are also available in the pre-production environment to ensure that states have adequate 
data upon which to perform testing. Security on all platforms shall follow standard federal security practices as 
outlined by EPA and documented in the EPA General Support System Security Plan. System components shall 
comply with Section 508 of the Rehabilitation Act. 

For all deployments at EPA, the contractor shall check in all code to the Office of Water's Team Foundation 
Server (TFS) or other EPA approved code repository environment (as directed by the TOCOR) and link 
all code packages to appropriate test cases which are also to be stored in TFS. The contractor shall also 
follow the Application Deployment Checklist (ADC) process and provide materials necessary deploying 
applications at EPA. 
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Task 2 - Quality Assurance/ Quality Control 

The contractor shall adhere to the Contract-level Quality Management Plan (QMP) in performing the scope of 
requested services in this task order 

In addition to adhering to the QMP, EPA has determined a Quality Assurance Project Plan (QAPP) will be 
required for this task order. The QAPP shall contain references to the appropriate sections of the contract level 
QMP, as well as include relevant Standard Operating Procedures (SOPs), checklists, or other QA guidance, that 
will be followed to complete this task order. 

Additional QA Documentation Required 

All major deliverables (e.g., Technical Support Documents, Study Reports, Study Plans, etc.) produced by the 
contractor under this Task Order shall include a discussion of the QA/QC activities that were or will be performed 
to support the deliverable. 

The contractor shall immediately notify the EPA TOCOR in writing of any QA problems encountered that may 
impact the performance of this Task Order, with recommendations for corrective action. 

The contractor also shall provide EPA with monthly written reports of QA-related activities performed during 
implementation of this Task Order (see Section D "Reporting" below). These monthly written QA reports shall 
identify QA activities performed to support implementation of this task order, problems encountered, deviations 
from the QMP, SOPs, checklists, or other QA guidance, and corrective actions taken. The contractor may include 
this as a part of the required monthly financial/technical progress report required by the contract (see Section D 
"Reporting" below). 

This project is an IT system development project, and as such has unique QA requirements. The PWS requires 
the following QA Reports that will be reviewed by EPA as a mechanism to ensure that the product being 
delivered meets the requirements specified by EPA: 

a) The contractor shall deliver reports outlining the outcomes of testing as part of the Test Plans supporting 

system development activities described under Tasks 4, 5, 6, and 7 

b) The contractor shall provide the outputs from Integration Testing, ensuring that components all work with 
one another 

c) The contractor shall provide a running list of issues and potential enhancement requests 
d) The contractor shall provide a written report of any logic and code reviews; and upon TOCOR request, 

provide the code for EPA review 

In addition to this, EPA will conduct periodic code reviews to ensure that the logic being implemented by the 
contractor meets the requirements of EPA. 

The QAPP shall also contain SOPs and QA procedures for any data migration conducted under Task 8 as well as 
catchment-based data processing conducted under Task 10. 

Only tasks 1 and 3 can begin prior to approval of the QAPP. In addition, deliverables that can be initiated prior to 
an approved QAPP are indicated with a'*' in the list of deliverables. Everything else requires a QAPP that has 
been approved and signed by EPA QA staff before work can be initiated. 
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Task 3 - "Kick Ofr' meeting 

Prior to beginning work on this task order, the TOCOR shall schedule a kick-off meeting with the contractor to 
discuss the tasks within this task order, the goals of this task order, and to review the schedule of benchmarks, 
deliverables, and milestones. The contractor should plan for one full-day trip for four people to Washington, DC 
for this kick-off meeting. 

Task 4- ATTAINS Exchange Network Components 

The Exchange Network provides a means for states to submit data directly from their databases to EPA via a pre
defined and agreed upon format. The Exchange Network also provides methods for states to retrieve data from 
EPA data systems to keep their databases in sync with EPA systems. This is all accomplished through agreed
upon web services and XML schema (more information on the Exchange Network is available 
at: http://www.exchangenetwork.net). The ATTAINS system will provide the ability for states to both submit 
data to EPA and retrieve data from EPA via the Exchange Network. These methods would be available for states 
that have their own data systems for tracking 303( d)/305(b )/TMDL data, and who are not using the ATTAINS 
Cloud system. EPA has initiated an Integrated Project Team (IPT), which consists of state and EPA staff to 
finalize the ATTAINS XML schema and the data exchange template (current draft versions of these items are 
included as attachments to the PWS). The IPT will also draft the Flow Configuration Document (the instruction 
document for how to use ATTAINS in the Exchange Network). As part of this task order, the contractor shall 
review the final ATTAINS schema, as agreed to by the IPT, as well as develop all of the software components 
needed to allow the ATTAINS data flow to function. Design considerations for the data flow can be found in the 
Workgroup 2 document (attached), but at a minimum, the data flow will support the following Exchange Network 
services: Submit, Query, and Solicit. The data flow shall also be designed in such a way so that the data flow can 
be automated, with automated data loading, validation, and notification. The functionality shall be similar to the 
Water Quality Exchange (WQX). The Flow Configuration Document for WQX is available 
at: http://www.exchangenetwork.net/schema/WQX/2/WQX FCD v2.lb.pdf. 

The following components shall be developed to enable the ATTAINS Exchange Network flow: 

1. Business Rule Engine: The contractor shall make use of Commercial off the Shelf (COTS) software 

(such as DROOLS) to implement a rules engine that will validate data being submitted to ATTAINS. 
The rules engine shall provide an easily modifiable mechanism for updating or changing rules that 

incoming data must meet in order to be successfully loaded into the ATTAINS system. 

2. Rules Registry: The contractor shall maintain a list of business rules that are applied by the ATTAINS 
system. 

3. ATTAINS Node for interacting with EPA's Central Data Exchange (CDX) node: This node functions as 
EPA's internal node that can interact with CDX. It shall be built on top of existing node software and 

utilize the Next Generation Node (NGN) as its base unless otherwise directed by the TOCOR. 

4. Data parsing and loading module: This module shall be able to parse the incoming XML files and load 
that data into staging tables where the business rules engine can validate the data. 

5. Staging Tables Database: This database will serve as the temporary storage for incoming data. Once data 
are validated, the data would then be automatically pushed to the ATTAINS database. 

6. Exchange Network Query and Solicit Services: These services will provide the ability for states to extract 

data from the ATTAINS system. They will provide access to all of the data types identified in the 
ATTAINS schema and will produce results that match the ATTAINS schema. 

For the components identified above (with the exception of the rules registry), the contractor shall maintain a list 
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of prioritized requirements, and shall identify which requirements are addressed in each iterative release. Each 
iteration will be considered a 'beta' release with the final iteration being version 1.0. 

For the base period, the contractor shall plan to deliver all of the components identified above as version 1.0 of 
the ATTAINS data flow, and should plan for three iterative releases within the base period. In option period 1, 
after a brief learning period from version 1.0, the contractor shall plan for an additional 3 iterations of 
development, resulting in a final release of the ATTAINS system as version 1.1. In option period 2, the 
contractor shall perform operations and maintenance on the Exchange Network components of ATTAINS as 
directed by the TOCOR 

The contractor shall also compile the final packages of the schema and supporting documents, including the final 
Flow Configuration Document for review by the EN Network Technology Board (NTB). The contractor shall 
finalize the Flow Configuration Document, perform validation checks on the ATTAINS schema, and develop 
example XML files for posting to the Exchange Network site: http://www.exchangenetwork.net/data
exchange/assessment-tmdl-tracking-and-implementation-system/. 

During the base period, the contractor shall plan to use the ATTAINS schema that is being developed by EPA and 
the IPT. The contractor shall plan to finalize the Flow Configuration Document that will be drafted by the IPT 
and shall develop the example XML files. These files will comprise version 1.0 of the ATTAINS data flow. In 
option period 1, the contractor shall plan to update all of these files as directed by the TOCOR, and shall plan to 
finalize these files and documents as part of version 1.1 of the ATTAINS data flow. EPA does not envision any 
additional changes to the ATTAINS data flow for option period 2. 

Although Agile development is the preferred method of development for the software components identified in 
this PWS, the components identified in this task may not lend themselves to an Agile approach. The contractor 
shall prepare a recommended development approach for the components in this task that provides a best attempt 
at delivering incremental functionality at least every six months. Upon approval from the TOCOR, the contractor 
shall proceed with development under this task. 

Task 5- ATTAINS Database 

The contractor shall develop a database for storing data from 303(d), 305(b), TMDLs, state statistical survey 
conclusions, National Aquatic Resource Survey conclusions, TMDL Alternatives, Protection Plans, Priorities, 
strategic measures, and other information related to Integrated Report. The database shall be designed such that it 
can serve as the system of record for final 303( d) lists, approved TMDLs, and strategic measures. It shall also be 
designed such that it can automatically calculate the strategic measures based on the underlying data in the 
database (see attached Workgroup 3 report for a discussion on the measures related to ATTAINS). EPA 
envisions that many states will use the ATTAINS system as their system for tracking all of this information, and 
EPA Regions will use the ATTAINS system for reviewing and approving 303( d) lists and TMDLs. The database 
shall be designed such that states can work on draft data in a secure environment where only the state staff can 
view the data. The database shall also be able to support historical ATTAINS data as well as all of the data as 
defined by the new ATTAINS schema (defined in Task 4 ). Additional requirements and data elements for the 
ATTAINS database are available in the attached Workgroup 1 and Workgroup 2 documents. 

To ensure understanding of the new ATTAINS data model, the contractor shall develop an Entity Relationship 
Diagram of all the proposed ATTAINS data tables with their corresponding fields and relationships. The 
contractor shall also demonstrate how all of the data elements in the schema map to the corresponding data 
elements in the database. 

The contractor shall also develop a proposed security approach for ensuring that data integrity is maintained and 
that allows states to choose at which points data are shareable with EPA. In addition to this proposed security 
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approach, the contractor shall develop a proposed approach for reporting data, archiving data, and ensuring that 
the system can act as the 'system of record.' Although EPA does not envision that the system will require 
electronic signatures, there are other Cross Media Electronic Reporting Rule (CROMERR) services that may be 
re-usable to meet this requirement, and the contractor shall re-use existing EPA components or services under the 
direction of the TOCOR. One major consideration is that once data are officially approved by EPA, they cannot 
change, and that approved dataset becomes an official record that must be reproducible. 

Finally, the contractor shall develop a database as directed by the TOCOR. The database shall be developed such 
that it can be deployed at the National Computing Center (NCC) or in an EPA approved cloud environment. For 
planning purposes, the contractor shall plan on the database being designed for the Oracle Enterprise platform, 
however, PostGreSQL may be an option, depending on what may be supported in EPA's Cloud environment. 
The version of Oracle or PostGreSQL will be determined by the TOCOR prior to the contractor beginning work 
on this task. 

The contractor shall plan to deliver version 1 of the database during the base period. Version 1.1 of the database 
shall be delivered in option period 1. The database shall be updated in coordination with the iterative releases of 
the ATTAINS Cloud Interface. During option period 2, the contractor shall perform operations and maintenance 
on the database. 

Task 6- ATTAINS Cloud Interface 

The contractor shall use a use a modified version of the SCRUM Agile development approach to incrementally 
and iteratively develop, test, document, and deploy the new ATTAINS Cloud Interface into a development and 
preproduction environment. The goal is to deliver Initial Operational Capability (IOC) by December 2015 and 
Full Operational Capability (FOC) by April 2016. For the purposes of this effort, IOC means that the new 
ATTAINS system has been built-out and has the functionality specified in the Product Backlog that EPA 
considers equivalent to ATTAINS and the state Agencies can begin transitioning to the new ATTAINS system, 
but that the new ATTAINS system will not be fully tested. FOC means that the contractor shall deliver the new 
ATTAINS functionality specified in the Product Backlog that EPA considers equivalent to ATTAINS that is fully 
tested. The April 2016 release will be considered version 1.0 of the ATTAINS system. Version 1.1 will follow a 
similar development approach with IOC by December 2016 and FOC by April 2017. Version 1.0 will be 
developed in the base period, and version 1.1 will be developed in option period 1. The contractor shall perform 
operations and maintenance on the system in option period 2. 

EPA will initiate a Design Team that consists of state and Regional staff to provide insight and input to the design 
of the system. The Design Team will act as a resource to provide input and use cases to the contractor on the 
design and functionality of the system, especially during Sprints. 

The contractor shall evaluate the requirements defined in the Workgroup 2 document, convert those requirements 
into a product backlog, and work with the TOCOR and the Design Team to prioritize the requirements. Once the 
requirements are prioritized the contractor shall work with the Design Team and TOCOR to develop use cases 
and screen mock-ups. Following the input from the Design Team, the contractor shall develop the functionality to 
meet the requirements of the use case. For the base period, the contractor shall plan for four incremental updates 
of the software, with the last update being at FOC. For option period 1, the contractor shall plan for four 
incremental updates of the software, with the last update being at FOC. 

In addition to these iterations, the contractor shall develop a proposed approach for user provisioning and 
authentication as well as a proposed approach for integrating geospatial data into the interface. The Central Data 
Exchange Identity Services could be re-used to meet this requirement, and the contractor shall evaluate their 
feasibility to meet the needs of the system. The contractor shall use EPA shared services where available and per 
the direction of the TOCOR. This may include the Geoplatform, EPA Identity Services, and any other shared 
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service as directed by the TOCOR. These proposed approaches shall be developed during the base period, and 
updated in subsequent option periods as directed by the TOCOR. 

Task 7- ATTAINS Public Web Site 

One of the goals of the ATTAINS system is to provide public access to Integrated Reporting and TMDL data that 
are provided by the states and Regions. The current ATTAINS public web site made some great strides in better 
displaying the data and making the data available for download (see http://www.epa.gov/waters/ir 
and http://iaspub.epa.gov/apex/waters/f?p=ASKWATERS:MAIN MENU:O). As part of the Water Quality 
Framework, the ATTAINS public website will be integrated more directly with other relevant EPA data sets (i.e. 
STORET/WQX, NHDPlus, and the National Aquatic Resource Surveys (NARS); see the attached Water Quality 
Framework factsheet for more information). The ATTAINS public website will also be updated to reflect the 
changes that will result from the redesign of the ATTAINS system. The new ATTAINS public site will also 
provide an interactive interface for the NARS data (see the fact 
sheet: http://water.epa.gov/type/rsl/monitoring/riverssurvey/upload/NRSA200809 FactSheet Report 508Compli 
ant l30314.pdf as an example of the type of information that would be available on this site). This interface shall 
be interactive, and allow a user to explore the findings of the surveys. The vision for the new ATTAINS site is 
that it would provide a common interface that allows the public to navigate the National Survey data, then explore 
the state-scale survey data, and then explore the site specific data that is coming from the Integrated Reports. The 
contractor shall develop the new website to follow EPA's web guide available at: http://www2.epa.gov/webguide. 

Using a SCRUM Agile development approach, the contractor shall work with the TOCOR to compile a list of 
requirements for the public ATTAINS site. These requirements will be entered into a product backlog, which will 
then be prioritized by the TOCOR. This backlog will be used to guide the development of the site. During the 
base period, the contractor shall compile the list of requirements and provide a proposed approach for TOCOR 
review and approval. During option period 1, the contractor shall implement the new ATTAINS public web site. 
The site will be hosted at EPA, and shall be designed so that it is compatible with EPA's web content 
management system (Drupal). 

The new public web site will provide interactive reports as well as data download capability, similar to that of the 
existing AskWaters application. The new website will also provide an application program interface (API) that 
will provide access to the ATTAINS data via web services. These web services shall be designed in option period 
1, and shall be developed in option period 2. The contractor shall plan for four iterative releases in both option 
period 1 and option period 2. 

Task 8 - State Transition Support and Training 

The contractor shall provide training and transition support to the states. The goal of this support is to provide 
assistance to the states so that all 56 states and territories 3 are transitioned to the new ATTAINS system by April 
2018. Some states will make the transition on their own with only minimal training support. Other states may 
need more direct support. As states adopt the ATTAINS system, training will also need to be provided to support 
those states in using the new system. In support of this task the contractor shall plan on the following 2-day trips 
for 2 people as follows: 

Base Period: 
Salem, OR 

Chicago, IL 

3 The 56 states and territories include all 50 states, the District of Columbia, U.S. Virgin Islands, Puerto Rico, the 
Commonwealth of the Northern Mariana Islands, and American Somoa. 
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Denver, CO 

Option Period 1: 
Little Rock, AR 

Atlanta, GA 
Chelmsford, MA 

Seattle, WA 

Option Period 2: 
Dallas, TX 

Philadelphia, PA 
San Francisco, CA 

Kansas City, KS 

Subtask 8.1 - Training 

The contractor shall develop training materials for the ATTAINS Cloud interface. These materials will include a 
user guide, and also materials that would support classroom training. The contractor shall evaluate and make 
recommendations for both a classroom training and an online training. The contractor shall draft online help 
accessible via the ATTAINS Cloud interface. The online help and training materials shall be available upon the 
release of ATTAINS version 1.0, with the materials being subsequently updated for ATTAINS version 1.1. The 
contractor shall also conduct trainings as directed by the TOCOR. Training could occur for any of the trips 
identified above. In addition to these trips, the contractor shall plan for 2 online training classes during the base 
period and 5 online training courses during each of the two option periods. For all of the webinars, EPA will 
provide access to the webinar software (Adobe Connect) and the call-in number that participants can use. 

Upon completion of the training, the contractor shall distribute a questionnaire to the attendees to gauge the 
effectiveness of the training. The questionnaire may be in paper form or (preferably) using a web-based survey 
tool. Results of the questionnaire will be provided to the TOCOR. 

The contractor shall develop the course feedback survey and submit the survey to the TOCOR for approval. The 
contractor shall continue to use the survey, unless modifications are directed by the TOCOR, for any future 
training. 

Subtask 8.2 - Transition Support 

Due to the complexity of transitioning 56 states and territories to the new ATTAINS system, EPA desires to begin 
transition planning as early as possible. It is EPA's intention to consider the states in groups, with the intention to 
fully transition all states by April 2018. 

Upon direction from the TOCOR, the contractor shall develop a strategy and a plan for moving states to the new 
ATTAINS system. The plan may involve developing and delivering training specific to the states' to ease the 
transition to the new ATTAINS system and meeting with state personnel to determine transition requirements. 
The plan will include a schedule and estimated contractor support costs for providing transition support services. 
Meetings with states should be by conference call or web meeting, but may also occur as part of the planned 
travel under Task 8 above as directed by the TOCOR. 

Upon plan approval and direction from the TOCOR, the contractor shall execute the plan and work with the 
appropriate contacts as identified in the plan. 
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The first group of states will consist of those states that have volunteered to pilot the new ATTAINS system in 
2016. EPA expects 6-8 states to participate in the pilot. These states will likely also be Design Team members. 
There are several areas of technical support needed by states during the pilot. The contractor shall provide 
technical support to the states participating in the pilot. This support includes answering questions related to 
ATTAINS capabilities, interfacing applications used by the states, data migration, or software configuration 
settings for ATTAINS, as well as other questions relating to the technical implementation of ATTAINS. Support 
for the pilot states will be completed during the base period. 

For interfacing applications, the contractor shall explain to participants in the pilot how the data exchanges work, 
what data exchanges are planned and those available for use. The contractor shall not modify any state 
interfacing applications, but by participating in system demos, webinars, and conference calls, the contractor shall 
provide guidance on how an interfacing application can consume the data provided through an ATTAINS data 
exchange. 

The contractor shall prepare and deliver a Lessons Learned report to the TOCOR. This report will help guide the 
design/development of ATTAINS version 1.1. 

Following completion of the pilot, the second group of states will consist of early adopters. An estimated 5 to 10 
states will serve as the ATTAINS early adopters. Unlike the Pilot where the states test aspects of transitioning to 
the ATTAINS system without actually moving to the new system, early adopters will complete the move to the 
ATTAINS system. These early adopters require contractor technical support to assist and troubleshoot a 
complete transition to the ATTAINS system. As part of the task and at the direction of the TOCOR, the 
contractor shall, working with each early adopter, develop a transition plan that includes, at a minimum, a 
transition schedule and an assessment of the state's technical readiness to perform the transition. The contractor 
shall identify any necessary modifications to the state's interfacing applications to allow data exchange with the 
new ATTAINS system. Support for the early adopters will be completed during option period 1. 

The third group of states will consist of the remaining states that have not yet transitioned to the new ATTAINS. 
The contractor shall develop a list of remaining states along with a prioritization schedule for transitioning those 
states to the new ATTAINS. Support for the third group will be completed during option period 2. 

In addition to the work identified above, the contractor, upon direction by the TOCOR, shall develop tools to 
assist states in moving to the ATTAINS system. These tools could consist of spreadsheets, PL/SQL scripts, 
programming code, or other tools designed specifically to facilitate migrating data to ATTAINS. The contractor 
may also be directed to provide technical support in assisting states in using the tools or migrating data to the 
ATTAINS system. It is expected that this support will be provided at a minimum to pilot participants as 
described above. 

During the base period, as part of this effort, the contractor shall develop a node plug-in for the new ATTAINS 
Exchange Network flow. This plug-in shall work with the OpenNode2, and provide the means for states to 
submit data via the Exchange Network using the ATTAINS 1.0 schema. Following the implementation of the 
node plugin, the contractor shall evaluate other node implementations to see if similar functionality needs to be 
created for those implementations (i.e. Next Generation Node). At the conclusion of the base period, the 
contractor shall make recommendations for additional node plugins. During option period 2, the contractor shall 
update the OpenNode2 plugin to be compliant with version 1.1 of ATTAINS. 

The contractor shall also migrate existing ATTAINS data to the new ATTAINS data model. The contractor shall 
evaluate the existing data and identify any needed corrections for the data to meet the data validation requirements 
of the new system. Any corrections that cannot be made will be identified and noted in the system. This 
evaluation and migration shall include all of the data from NTTS as well as the Integrated Reporting data in the 
current ATTAINS system. The contractor shall also enter the existing NARS summary information from the 
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prior national surveys. The information that would be entered would be the information that is currently available 
on the survey fact sheets (these fact sheets can be found 
at http://water.epa.gov/type/watersheds/monitoring/aquaticsurvey index.cfm). 

The contractor shall also create and maintain a community forum page where states can ask questions related to 
the new ATTAINS system. The contractor shall create and maintain a Frequently Asked Questions page that will 
be accessible by transitioning states. This community forum shall be deployed as part of the new ATTAINS 
system. The community forum shall be available at the same location as the ATTAINS Cloud Interface, and 
available through the same user authentication as the Cloud Interface. 

Task 8.3 Conference Attendance and Participation 

When necessary, the TOCOR will authorize travel for the contractor to attend out of town meetings (such as the 
Exchange Network Meeting). The contractor shall submit a trip report describing its participation in conference 
activities. For planning purposes, the contractor shall plan for the following trips: 

Base Period: 
Philadelphia, PA (1 person for 3 days)- Exchange Network Meeting 
Denver, CO (1 person for 4 days)- AWRA National Meeting 
Tampa, FL (1 person for 5 days)- National Water Quality Monitoring Conference 

Option Period 1: 
Chicago, IL (1 person for 3 days)- meeting to be determined by the TOCOR 

Option Period 2: 
Philadelphia, PA (1 person for 3 days)- Exchange Network Meeting 
Salt Lake City, UT ( 1 person for 5 days) - National Water Quality Monitoring Conference (location 
not yet determined, but use Salt Lake City for cost estimation purposes) 

Task 9 - Support for Performance Measures Reporting 

EPA has released a new 303(d) program vision 
(see http://water.epa.gov/lawsregs/lawsguidance/cwa/tmdllprogramvision.cfm). As part of this new 
vision, EPA has developed new performance measures that will rely upon the data contained in the 
ATTAINS system. Because these measures are new, EPA will be working on approaches for 
communicating these measures to the states and the public. States also will need assistance 
implementing these new measures, and ensuring that they have sufficient data to support the calculation 
of these measures. In addition to these new 303( d) program measures, EPA is evaluating new 
approaches for measuring progress on a number of other water quality measures. EPA has developed 
draft concepts for these new measures (see attached Workgroup 3 report), and is planning on following a 
similar approach as to what is being used for the 303(d) program measures. 

The contractor shall support EPA in evaluating state data and developing automated procedures for 
calculating the measures associated with the ATTAINS data. This would include support for existing 
measures related to the 303(d) program (WQ-27 and WQ-28), piloting new approaches for water quality 
measures (new measures for SP-1 0 and SP-11 ), providing data stores for existing measures based on 
national and state statistical surveys (SP-13 and WQ-29), as well as evaluate opportunities for 
integrating other measures within ATTAINS (which may include, upon direction from the TOCOR, SP-

20 



12, WQ-10, and relevant Urban Waters measures). More information on these measures can be found 
at: http:/ /water.epa.gov/resource performance/planning/FY-2015-NWPG-Measure-Definitions-Water
Ouality .cfm. 

EPA plans for the ATTAINS system to be the system of record for these water quality measures, and the 
contractor shall develop approaches that allows for these measures to not only be stored within the 
ATTAINS system, but also be discoverable via the ATTAINS public web interface. These measures 
shall be calculated automatically based on the data entered in the ATTAINS system, and states and 
Regions shall have the ability to verify and visualize the output. 

The contractor shall also provide support to the states as directed by the TOCOR to develop the data 
necessary to report on these measures. This support could include the development of priority areas (in 
support of WQ-27), developing GIS layers for states that don't have GIS capability, and providing 
scenario builder tools to allow states to develop targets and commitments for each of these measures. For 
the base period, the contractor shall plan to provide support to 45 states in developing their priorities (no 
more than 8 hours per state) and shall also provide support for 4 states to develop geospatial data. In 
option periods 1 and 2, the contractor shall plan to provide support to 10 states in developing their priorities 
and shall also provide support for 4 states to develop geospatial data for each option period. 

Task 10- Support Catchment Based Indexing 

Geospatial data is of critical importance to EPA in understanding the data in the ATTAINS system. Historically, 
EPA has processed state geospatial data to the 1:100,000 scale NHDPlus stream network. This has been a fairly 
time-consuming process. In 2015 EPA will complete development for a new tool that will automate the mapping 
of state geospatial data to the NHDPlus catchments. This Catchment Indexing Process (CIP) Tool provides a 
much more streamlined approach for indexing state data to the NHDPlus, and also provides a common framework 
upon which EPA can calculate the measures discussed above. EPA is also developing a QA tool that will allow 
for QA/QC of output for the CIP tool prior to the finalization of the data. In initial testing, EPA is already seeing 
significant improvements in processing time for the processing of state data. 

The CIP tool is developed using PostGreSQL with PostGIS and a Python interface. Contractors shall host the 
PostGreSQL database as well store the NHDPlus v2 in the database. The QA tool is being designed as a web 
based tool running against the PostGIS server with a Django web services tier (http://www.django-rest
framework.org/) and a leaflet web interface (http://leafletjs.com/). The QA tool would also be hosted by 
the contractor. Upon direction from the TOCOR, once an EPA cloud environment is available, these 
tools will be migrated to the cloud environment, and the contractor will interact with these tools in the 
cloud environment. 

Under this task order, the contractor shall provide operations and maintenance support for this tool. This shall 
include hosting the tool in the contractor environment, processing state data, performing QA on that data, 
packaging up data for delivery to the Reach Address Database (RAD), and performing minor corrections or 
changes to the CIP and QA tools. The contractor shall also process historical state data through the CIP to 
provide a baseline for measures reporting. 

The contractor shall develop Standard Operating Procedures (SOPs) for verifying, processing, and performing QA 
on state data both before and after processing. These SOPs shall be referenced in the QAPP and kept current to 
reflect best practices as the contractor learns from processing the data. 

For planning purposes, for the base period the contractor shall plan to process and QA one national data set: the 
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national layer of waters with TMDLs as well as 56 state 'priority' and 303(d) baseline data sets. The contractor 
shall also plan to process and QA any incoming 2014 Integrated Reporting geospatial datasets (for planning 
purposes, plan for 15 state GIS data set). For option period 1, the contractor shall plan to process and QA any 
2016 Integrated Reporting data for an additional 56 state data sets. For option period 2, the contractor shall plan 
to process 20 state data sets. All final data shall be delivered to the RAD in a format that will be specified by the 
RAD team. The contractor shall deliver the catchment-based events as well as the original state GIS data in a 
standard format that will be defined by the RAD team and approved by the TOCOR. 

C. SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES: 

BASE YEAR (July 24, 2015-May 31, 2016): 

Task# BENCHMARK, DELIVERABLE 
orPWS SCHEDULE 

Section# or MILESTONE 

1* Project Charter 
Within 20 business days of award and update plan within 
5 business days of receiving direction from TOCOR 

1* Project Management Plan 
Within 20 business days of award and update plan within 
5 business days of receiving direction from TOCOR 

Baseline schedule for the project and 
Baseline schedule within 20 business days of award and 

1* updated schedules within 5 business days of receiving 
any updated schedules 

direction from TOCOR 
Work Breakdown Structure (WBS) of Within 20 business days of award and updated schedules 

1* work at a level of detail suitable for within 5 business days of receiving direction from 
the project size TOCOR 

Within 20 business days of award and updated schedules 
1* Risk and issues registers within 5 business days of receiving direction from 

TOCOR 
Architecture diagram outlining the 

Within 20 business days of receiving technical direction 1* architecture of the entire ATTAINS 
system (version 1.0) 

from the TOCOR 

1* Process Diagram 
Within 20 business days of receiving technical direction 
from the TOCOR 

1* Use Case Definitions (for use during Within 10 business days of receiving technical direction 
Agile Sprints) from the TOCOR 

1* Configuration Document 
Within 20 business days of receiving technical direction 
from the TOCOR 

1 Test Plan- in accordance with QAPP 
Within 20 business days of receiving technical direction 
from the TOCOR 

1* Lessons Learned 
Within 10 business days of receiving technical direction 
from the TOCOR 

Financial and Progress Reports 

1* showing planned and actual expenses 
Monthly 

and estimated completion (reported in 
EPM and to TOCOR via report) 
Bum-down, velocity, or other charts 

1* and items used to depict Agile Monthly 
software development progress 

1* Monthly Change Control Board 
Monthly 

Meetings 
1* Weekly status meeting Weekly 
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Task# 
BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

Draft Quality Assurance Project Plan 

2* 
(QAPP) that integrates the contract-

Within 20 business days of award 
level Acceptable Quality Levels 
(AQLs) from the contract 
Final Quality Assurance Project Plan 

Within 10 business days of receiving comments from the 
2 (QAPP) that incorporates EPA 

TOCOR 
feedback 

2 
Notification that changes are 

Within one business day of occurrence 
warranted related to QA 

2 Formal QA/QC Section 
To be included in each major deliverable (as defined in 
Task 2) 

2 Written Monthly QA Report 
To be included in the Monthly Progress Report (See 
Section D) 

2 
Reports outlining the outcomes of 

Within 5 business days of completion of performing tests 
testing as part of the Test Plans 
Outputs from Integration Testing, 

2 ensuring that components all work Within 5 business days of completion of performing tests 
with one another 

2 
Running list of issues and potential Updated list to be provided at each biweekly status call or 
enhancement requests within l business day upon request from the TOCOR 
Written report of any logic and code Within 5 business days of completion of the code review, 

2 reviews, and upon TOCOR request, and code to be provided to EPA for review within 2 days 
provide the code for EPA review of the request from the TOCOR 

3 Kick-off meeting for Task Order 
Within l 0 business days of award or as otherwise directed 
by the TOCOR 

4* Exchange Network node workflow Within 20 business days of receiving technical direction 

requirements and design document v l from the TOCOR 

4* Recommended development approach 
Within 20 business days of TOCOR acceptance of the 
requirements and design document 
Iteration l due within 60 business days of acceptance of 
the development approach. Iteration 2 due within 60 

4 Business Rule Engine v1 business days of acceptance of testing of iteration 1. 
Iteration 3 due on April 1, 20 16; or as specified by the 
TOCOR. 
Initial rules registry due within 20 business days of 

4 Rules Registry v1 
acceptance of the development approach and an updated 
rules registry is due within 15 business days following the 
release of an iteration. 
Iteration 1 due within 60 business days of acceptance of 
the development approach. Iteration 2 due within 60 

4 ATTAINS Node v1 business days of acceptance of testing of iteration 1. 
Iteration 3 due on April 1, 20 16; or as specified by the 
TOCOR. 
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BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

Iteration 1 due within 60 business days of acceptance of 
the development approach. Iteration 2 due within 60 

4 Parse and Load Module v1 business days of acceptance of testing of iteration 1. 
Iteration 3 due on April 1, 20 16; or as specified by the 
TOCOR. 
Iteration 1 due within 60 business days of acceptance of 
the development approach. Iteration 2 due within 60 

4 Staging Tables Database v1 business days of acceptance of testing of iteration 1. 
Iteration 3 due on April 1, 20 16; or as specified by the 
TOCOR. 
Iteration 1 due within 60 business days of acceptance of 

Exchange Network Query and Solicit 
the development approach. Iteration 2 due within 60 

4 business days of acceptance of testing of iteration 1. 
Services v1 

Iteration 3 due on April 1, 20 16; or as specified by the 
TOCOR. 

4 
Software code for Exchange Network Delivered to the EPA TFS upon delivery of each software 
components v1 component. 

4* Flow Configuration Document v1 
Within 60 business days of award, or as specified by the 
TOCOR 

4 Final ATTAINS Schema v 1 
Within 60 business days of award, or as specified by the 
TOCOR 

4 Example XML Files v1 
Within 60 business days of award, or as specified by the 
TOCOR 

5* 
Database requirements and design Within 20 business days of receiving technical direction 
document from the TOCOR 

Draft due within 30 business days of acceptance of 

5 Entity Relationship Diagram v1 
requirements and design document. Updates due within 
10 business days of receiving technical direction from 
TOCOR. 

Mapping of data elements (in DET) to 
Within 30 business days of receiving technical direction 

5 corresponding fields in the database 
from TOCOR 

v1 

5* Proposed approach for security model 
Within 20 business days of receiving technical direction 
from TOCOR 

Proposed approach for reporting, 

5* 
archiving, and ensuring data integrity Within 20 business days of receiving technical direction 
to ensure the system can act as the from TOCOR 
'system of record' 

Draft due within 60 business days of acceptance of Entity 

5 Final database v1 
Relationship Diagram. Updates due with each iteration of 
the ATTAINS Cloud Interface. Final due on April1, 
2016. 

6* Product back-log 
Within 45 business days of award and updated within 5 
business days of direction from the TOCOR. 
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orPWS SCHEDULE 
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Within 30 business days of direction from TOCOR and 
6* Design screens and use cases updates within 15 business days of direction from the 

TOCOR. 
First iteration due within 60 business days from approval 

6 
Incremental functional releases of the of the design screens and use cases, or approval of the 
ATTAINS Cloud Interface QAPP, whichever is later. Each subsequent iteration will 

be scheduled by the TOCOR. 

6 
Incremental update of ATTAINS Within 10 business days of each iterative release of the 
system documentation ATTAINS Cloud Interface. 
Documented process for populating 

Within 30 business days of receiving technical direction 
6* ATTAINS preproduction backend 

from the TOCOR. 
database from production database 

6* 
Documented process for provisioning Within 30 business days of receiving technical direction 
user credentials for ATTAINS from the TOCOR. 

6 Final ATTAINS Cloud Interface April1, 2016, unless otherwise directed by the TOCOR. 

6 
Software code for ATTAINS Cloud Delivered to the EPA github upon delivery of each 
Interface vl.O software component. 

Requirements and design document 
Within 20 business days of receiving technical direction 

7* for ATTAINS public interface and 
from the TOCOR 

web services 

7* Product back-log 
Within 45 business days of award and updated within 5 
business days of direction from the TOCOR. 

7* 
Proposed approach for ATTAINS Within 20 business days of TOCOR acceptance of the 
public interface requirements and design document 

8* 
Training materials for classroom Within 45 business days of receiving technical direction 
training and online training from the TOCOR 

Within 30 business days from each iterative release of the 

8* 
Online help for ATTAINS Cloud ATTAINS Cloud Interface, with the final online help 
Interface released at the same time as the final ATTAINS Cloud 

Interface. 

8* 
Completed training questionnaires 

Within 5 business days of completing the training 
and summary of responses 

8* ATTAINS Transition Strategy 
Within 30 business days of receiving direction from the 
TOCOR. 
Support completed for each state within 60 business days 

8 Support for pilot states 
from receiving technical direction from the TOCOR, or as 
specified by the TOCOR upon direction to proceed with a 
given state. 

Lessons Learned Document 
8 describing the lessons learned from Within 30 business days from completion of the pilot. 

the pilot 

8 Data migration of historical data 
Within 60 business days of receiving direction from the 
TOCOR. 

8 Node plug-in for OpenNode2 
Within 90 business days of receiving direction from the 
TOCOR. 
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or MILESTONE 

Proposed approach for supporting a 
Within 30 business days of receiving direction from the 

8 node plug-in for other Exchange 
Network Nodes 

TOCOR. 

Community Forum page within 
Within 30 business days of first iterative release of the 

8* ATTAINS Cloud Interface v 1 and updated within 10 
ATTAINS Cloud Interface 

business days of direction from TOCOR. 

Frequently Asked Questions as part of 
Within 30 business days of first iterative release of the 

8* ATTAINS Cloud Interface v 1 and updated within 10 
the Community Forum 

business days of direction from TOCOR. 
8* Conference trip reports Within 10 business days of completing the travel. 

Queries and reports supporting WQ-
With each iterative release of the ATTAINS Cloud 

9 Interface, and with the final release on April1, 2016, 
27 and WQ-28 

unless otherwise specified by the TOCOR. 

Support state development of priority 
Support completed for each state within 30 business days 

9 from receiving technical direction from the TOCOR, or as 
areas 

specified by the TOCOR. 

Support state development of GIS 
Support completed for each state within 60 business days 

9 from receiving technical direction from the TOCOR, or as 
materials in support of the measures 

specified by the. 

9 
Queries and reports testing new Within 60 business days of receiving direction from the 
approaches for SP-1 0 and SP-11 TOCOR. 
Proposed approaches for supporting 

Within 30 business days of receiving direction from the 
9 other measures (SP-12, SP-13, WQ-

29, WQ-10, and Urban Waters) 
TOCOR. 

10* 
Deployment of CIP and QA tool 

Within 30 business days of award 
within contractor environment 

10 
Standard Operating Procedures 

Within 30 business days of approval of the QAPP. 
(SOPs) 

10 
Processed and QA' d national layer of Within 20 business days of receiving direction from the 
waters with TMDLs TOCOR. 
Final processed and QA' d state 

For each data set received, within 8 business days of 
10 geospatial data sets in standard RAD 

receiving data and direction from the TOCOR. 
format 

10 
State source geospatial data sets in For each data set received, within 8 business days of 
standard RAD format receiving data and direction from the TOCOR. 

10 Updates to CIP Tool 
Within 30 business days of receiving direction from the 
TOCOR. 

10 Updates to the QA Tool 
Within 30 business days of receiving direction from the 
TOCOR. 

*These tasks may begm work pnor to approval of the QAPP. 

OPTION YEAR 1 (June 1, 2016-May 31, 2017): 
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Updated charter due within 20 business days of award and 
1* Project Charter update plan within 5 business days of receiving direction 

from TOCOR 
Updated plan due within 20 business days of the 

1* Project Management Plan beginning of the option period and update plan within 5 
business days of receiving direction from TOCOR 

Baseline schedule for the project and 
Updated schedule due within 20 business days of the 

1* beginning of the option period and update plan within 5 
any updated schedules 

business days of receiving direction from TOCOR 
Work Breakdown Structure (WBS) of Within 20 business days of beginning of the option period 

1* work at a level of detail suitable for and updated schedules within 5 business days of receiving 
the project size direction from TOCOR 

Within 15 business days of beginning of the option period 
1* Risk and issues registers and updated schedules within 5 business days of receiving 

direction from TOCOR 
Architecture diagram outlining the 

Within 20 business days of receiving technical direction 1* architecture of the entire ATTAINS 
system (version 1.1) 

from the TOCOR 

1* Process Diagram 
Within 20 business days of receiving technical direction 
from the TOCOR 

1* Use Case Definitions (for use during Within 10 business days of receiving technical direction 
Agile Sprints) from the TOCOR 

1* Configuration Document 
Within 20 business days of receiving technical direction 
from the TOCOR 

1 Test Plan- in accordance with QAPP 
Within 20 business days of receiving technical direction 
from the TOCOR 

1* Lessons Learned 
Within 10 business days of receiving technical direction 
from the TOCOR 

Financial and Progress Reports 

1* showing planned and actual expenses 
Monthly 

and estimated completion (reported in 
EPM and to TOCOR via report) 
Bum-down, velocity, or other charts 

1* and items used to depict Agile Monthly 
software development progress 

1* Monthly Change Control Board 
Monthly 

Meetings 
1* Weekly status meeting Weekly 

Updated Draft Quality Assurance 

2* 
Project Plan (QAPP) that integrates 

Within 20 business days of beginning of the option period. 
the contract-level Acceptable Quality 
Levels (AQLs) from the contract 
Final Quality Assurance Project Plan 

Within 10 business days of receiving comments from the 
2 (QAPP) that incorporates EPA 

TOCOR 
feedback 
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or MILESTONE 

2 
Notification that changes are 

Within one business day of occurrence 
warranted related to QA 

2 Formal QA/QC Section 
To be included in each major deliverable (as defined in 
Task 2) 

2 Written Monthly QA Report 
To be included in the Monthly Progress Report (See 
Section D) 

2 
Reports outlining the outcomes of 

Within 5 business days of completion of performing tests 
testing as part of the Test Plans 
Outputs from Integration Testing, 

2 ensuring that components all work Within 5 business days of completion of performing tests 
with one another 

2 
Running list of issues and potential Updated list to be provided at each biweekly status call or 
enhancement requests within 1 business day upon request from the TOCOR 
Written report of any logic and code Within 5 business days of completion of the code review, 

2 reviews, and upon TOCOR request, and code to be provided to EPA for review within 2 days 
provide the code for EPA review of the request from the TOCOR 

3 Kick-off meeting for Task Order 
Within 10 business days of beginning of the option period 
or as otherwise directed by the TOCOR. 

Exchange Network node workflow Within 20 business days of receiving technical direction 
4* requirements and design document from the TOCOR 

vl.1 
Iteration 1 due within 60 business days of acceptance of 
the development approach. Iteration 2 due within 60 

4 Business Rule Engine vl.1 business days of acceptance of testing of iteration 1. 
Iteration 3 due on April 1, 2017; or as specified by the 
TOCOR. 
Initial rules registry due within 20 business days of 

4 Rules Registry v 1.1 
acceptance of the development approach and an updated 
rules registry is due within 15 business days following the 
release of an iteration. 
Iteration 1 due within 60 business days of acceptance of 
the development approach. Iteration 2 due within 60 

4 ATTAINS Node vl.1 business days of acceptance of testing of iteration 1. 
Iteration 3 due on April 1, 2017; or as specified by the 
TOCOR. 
Iteration 1 due within 60 business days of acceptance of 
the development approach. Iteration 2 due within 60 

4 Parse and Load Module vl.1 business days of acceptance of testing of iteration 1. 
Iteration 3 due on April 1, 2017; or as specified by the 
TOCOR. 
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or MILESTONE 

Iteration 1 due within 60 business days of acceptance of 
the development approach. Iteration 2 due within 60 

4 Staging Tables Database v 1.1 business days of acceptance of testing of iteration 1. 
Iteration 3 due on April 1, 2017; or as specified by the 
TOCOR. 
Iteration 1 due within 60 business days of acceptance of 

Exchange Network Query and Solicit 
the development approach. Iteration 2 due within 60 

4 business days of acceptance of testing of iteration 1. 
Services v 1.1 

Iteration 3 due on April 1, 2017; or as specified by the 
TOCOR. 

4 
Software code for Exchange Network Delivered to the EPA TFS upon delivery of each software 
components vl.1 component. 

Draft updates delivered with each iteration with the final 
4* Flow Configuration Document v 1.1 document due December 15, 2016, unless otherwise 

directed by the TOCOR. 
Draft updates delivered with each iteration with the final 

4 Final ATTAINS Schema v 1.1 schema due December 15, 2016, unless otherwise directed 
by the TOCOR. 
Draft updates delivered with each iteration with the final 

4 Example XML Files vl.1 xml files due December 15, 2016, unless otherwise 
directed by the TOCOR. 

5* 
Database requirements and design Within 20 business days of receiving technical direction 
document from the TOCOR 

Draft due within 30 business days of acceptance of 

5 Entity Relationship Diagram v 1.1 
requirements and design document. Updates due within 
10 business days of receiving technical direction from 
TOCOR. 

Mapping of data elements (in DET) to 
Within 30 business days of receiving technical direction 

5 corresponding fields in the database 
vl.1 

from TOCOR 

Draft due within 60 business days of acceptance of Entity 

5 Final database vl.1 
Relationship Diagram. Updates due with each iteration of 
the ATTAINS Cloud Interface. Final due on April1, 
2017. 

6* Product back-log 
Within 45 business days of award and updated within 5 
business days of direction from the TOCOR. 
Within 30 business days of direction from TOCOR and 

6* Design screens and use cases updates within 15 business days of direction from the 
TOCOR. 
First iteration due within 60 business days from approval 

6 
Incremental functional releases of the of the design screens and use cases, or approval of the 
ATTAINS Cloud Interface v1.1 QAPP, whichever is later. Each subsequent iteration will 

be scheduled by the TOCOR. 

6 
Incremental update of ATTAINS Within 10 business days of each iterative release of the 
system documentation ATTAINS Cloud Interface. 
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6 Final ATTAINS Cloud Interface v1.1 April 1, 2017, unless otherwise directed by the TOCOR. 

6 
Software code for ATTAINS Cloud Delivered to the EPA github upon delivery of each 
System v1.1 software component. 

7* Product back-log 
Updated product back-log due within 30 business days of 
receiving direction from TOCOR. 

Design screens and use cases for each 
use case (NARS, state surveys, site Within 30 business days of direction from TOCOR and 

7* specific data, measures, and updates within 15 business days of direction from the 
Geoplatform) with approaches for TOCOR. 
integrating across the use cases. 

First iteration due within 60 business days from approval 
of the design screens and use cases, or approval of the 

7 
Public web pages for NARS QAPP, whichever is later. Each subsequent iteration will 
summaries be scheduled by the TOCOR. Final delivery will be by 

December 15, 2016, unless otherwise directed by the 
TOCOR. 
First iteration due within 60 business days from approval 
of the design screens and use cases, or approval of the 

7 
Public web pages for state statistical QAPP, whichever is later. Each subsequent iteration will 
surveys be scheduled by the TOCOR. Final delivery will be by 

December 15, 2016, unless otherwise directed by the 
TOCOR. 
First iteration due within 60 business days from approval 
of the design screens and use cases, or approval of the 

7 
Public web pages for site specific QAPP, whichever is later. Each subsequent iteration will 
305(b )/303( d)/TMDL, etc. be scheduled by the TOCOR. Final delivery will be by 

December 15, 2016, unless otherwise directed by the 
TOCOR. 
First iteration due within 60 business days from approval 
of the design screens and use cases, or approval of the 

7 Web pages for measures reporting 
QAPP, whichever is later. Each subsequent iteration will 
be scheduled by the TOCOR. Final delivery will be by 
December 15, 2016, unless otherwise directed by the 
TOCOR. 
First iteration due within 60 business days from approval 
of the design screens and use cases, or approval of the 

7 
Geospatial data published to EPA's QAPP, whichever is later. Each subsequent iteration will 
Geoplatform via web services be scheduled by the TOCOR. Final delivery will be by 

December 15, 2016, unless otherwise directed by the 
TOCOR. 

7 
Software code for ATTAINS Public Delivered to the EPA github upon delivery of each 
Interface software component. 

8* 
Updated Training materials for Within 45 business days of receiving technical direction 
classroom training and online training from the TOCOR 
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Within 30 business days from each iterative release of the 

8* 
Updated Online help for ATTAINS ATTAINS Cloud Interface vl.1, with the final online help 
Cloud Interface vl.1 released at the same time as the final ATTAINS Cloud 

Interface vl.l. 

8* 
Completed training questionnaires 

Within 5 business days of completing the training 
and summary of responses 

8* ATTAINS Transition Strategy 
Within 30 business days of receiving direction from the 
TOCOR. 
Support completed for each state within 60 business days 

8 Support for early adopter states from receiving technical direction from the TOCOR, or as 
specified by the TOCOR. 

Updated Node plug-in for 
Within 90 business days of receiving direction from the 

8 OpenNode2 to support ATTAINS 
vl.1 

TOCOR. 

Updated Community Forum page 
Within 30 business days of first iterative release of the 

8* ATTAINS Cloud Interface v 1.1 and updated within 10 
within ATTAINS Cloud Interface 

business days of direction from TOCOR. 

Updated Frequently Asked Questions 
Within 30 business days of first iterative release of the 

8* ATTAINS Cloud Interface v 1.1 and updated within 10 
as part of the Community Forum 

business days of direction from TOCOR. 
8* Conference trip reports Within 10 business days of completing the travel. 

Queries and reports supporting WQ-
With each iterative release of the ATTAINS Cloud 

9 Interface v 1.1, with the final release on April 1, 2017, 
27 and WQ-28 

unless otherwise specified by the TOCOR. 
Support completed for each state within 30 business days 

9 
Support state development of priority from receiving technical direction from the TOCOR, or as 
areas specified by the TOCOR upon direction to proceed with a 

given state. 
Support completed for each state within 60 business days 

9 
Support state development of GIS from receiving technical direction from the TOCOR, or as 
materials in support of the measures specified by the TOCOR upon direction to proceed with a 

given state. 

9 
Queries and reports implementing Within 60 business days of receiving direction from the 
new approaches for SP-1 0 and SP-11 TOCOR. 
Queries and reports for supporting 
other measures (SP-12, SP-13, WQ-

Within 30 business days of receiving direction from the 
9 29, WQ-10, and Urban Waters); 

measures to be supported with be 
TOCOR. 

directed by the TOCOR. 

10 
Updates to Standard Operating 

Within 30 business days of approval of the QAPP. 
Procedures (SOPs) 
Final processed and QA' d state 

For each data set received, within 8 business days of 
10 geospatial data sets in standard RAD 

receiving data and direction from the TOCOR. 
format 
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10 
State source geospatial data sets in For each data set received, within 8 business days of 
standard RAD format receiving data and direction from the TOCOR. 

10 Updates to CIP Tool 
Within 30 business days of receiving direction from the 
TOCOR. 

10 Updates to the QA Tool 
Within 30 business days of receiving direction from the 
TOCOR. 

*These tasks may begin work prior to approval of the QAPP. 

OPTION YEAR 2 (June 1, 2017-March 27, 2018): 

Task# 
BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

Updated charter due within 20 business days of award and 
1* Project Charter update plan within 5 business days of receiving direction 

from TOCOR 
Updated plan due within 20 business days of the 

1* Project Management Plan beginning of the option period and update plan within 5 
business days of receiving direction from TOCOR 

Baseline schedule for the project and 
Updated schedule due within 20 business days of the 

1* beginning of the option period and update plan within 5 
any updated schedules 

business days of receiving direction from TOCOR 
Work Breakdown Structure (WBS) of Within 20 business days of beginning of the option period 

1* work at a level of detail suitable for and updated schedules within 5 business days of receiving 
the project size direction from TOCOR 

Within 15 business days of beginning of the option period 
1* Risk and issues registers and updated schedules within 5 business days of receiving 

direction from TOCOR 

1* 
Use Case Definitions (for use during Within 10 business days of receiving technical direction 
Agile Sprints) from the TOCOR 

1* Configuration Document 
Within 20 business days of receiving technical direction 
from the TOCOR 

1 Test Plan- in accordance with QAPP 
Within 20 business days of receiving technical direction 
from the TOCOR 

1* Lessons Learned 
Within 10 business days of receiving technical direction 
from the TOCOR 

Financial and Progress Reports 

1* 
showing planned and actual expenses 

Monthly 
and estimated completion (reported in 
EPM and to TOCOR via report) 
Bum-down, velocity, or other charts 

1* and items used to depict Agile Monthly 
software development progress 

1* 
Monthly Change Control Board 

Monthly 
Meetings 

1* Weekly status meeting Weekly 
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Updated Draft Quality Assurance 

2* 
Project Plan (QAPP) that integrates 

Within 20 business days of beginning of the option period. 
the contract-level Acceptable Quality 
Levels (AQLs) from the contract 
Final Quality Assurance Project Plan 

Within 10 business days of receiving comments from the 
2 (QAPP) that incorporates EPA 

TOCOR 
feedback 

2 
Notification that changes are 

Within one business day of occurrence 
warranted related to QA 

2 Formal QA/QC Section 
To be included in each major deliverable (as defined in 
Task 2) 

2 Written Monthly QA Report 
To be included in the Monthly Progress Report (See 
Section D) 

2 
Reports outlining the outcomes of 

Within 5 business days of completion of performing tests 
testing as part of the Test Plans 
Outputs from Integration Testing, 

2 ensuring that components all work Within 5 business days of completion of performing tests 
with one another 

2 
Running list of issues and potential Updated list to be provided at each biweekly status call or 
enhancement requests within 1 business day upon request from the TOCOR 
Written report of any logic and code Within 5 business days of completion of the code review, 

2 reviews, and upon TOCOR request, and code to be provided to EPA for review within 2 days 
provide the code for EPA review of the request from the TOCOR 

3 Kick-off meeting for Task Order 
Within 10 business days of beginning of the option period 
or as otherwise directed by the TOCOR. 

Maintenance of Exchange Network Any updates to the Exchange Network components will be 
4 Components, including maintaining deployed within 30 business days of receiving technical 

code in EPA TFS. direction from the TOCOR 

Maintenance of ATTAINS database Any updates to the ATTAINS database components will 
5 Components, including maintaining be deployed within 30 business days of receiving technical 

code in EPA TFS. direction from the TOCOR 

Maintenance of ATTAINS Cloud Any updates to the ATTAINS Cloud Interface 
6 Interface, including maintaining code components will be deployed within 30 business days of 

in EPA TFS. receiving technical direction from the TOCOR 

7* Product back-log 
Updated product back-log due within 30 business days of 
receiving direction from TOCOR. 
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Design screens and use cases for each 
use case (to conform with ATTAINS 

Within 30 business days of direction from TOCOR and 
version 1.1, to support an API, and to 

7* 
support a queryable public interface) 

updates within 15 business days of direction from the 

with approaches for integrating across 
TOCOR. 

the use cases. 
First iteration due within 60 business days from approval 

Updated public web interface to 
of the design screens and use cases, or approval of the 

7 accommodate changes from 
QAPP, whichever is later. Each subsequent iteration will 

ATTAINS version 1.1 
be scheduled by the TOCOR. Final delivery will be by 
December 15, 2017, unless otherwise directed by the 
TOCOR. 
First iteration due within 60 business days from approval 

Public Application Program Interface of the design screens and use cases, or approval of the 

7 
(API) and web services supporting QAPP, whichever is later. Each subsequent iteration will 
programmatic retrieval of ATTAINS be scheduled by the TOCOR. Final delivery will be by 
data. December 15, 2017, unless otherwise directed by the 

TOCOR. 
First iteration due within 60 business days from approval 
of the design screens and use cases, or approval of the 

7 
Queryable interface for downloading QAPP, whichever is later. Each subsequent iteration will 
ATTAINS data. be scheduled by the TOCOR. Final delivery will be by 

December 15, 2017, unless otherwise directed by the 
TOCOR. 

7 
Software code for ATTAINS Public Delivered to the EPA TFS upon delivery of each software 
Interface component. 

8* 
Completed training questionnaires 

Within 5 business days of completing the training 
and summary of responses 

8* ATTAINS Transition Strategy 
Within 30 business days of receiving direction from the 
TOCOR. 
Support completed for each state within 60 business days 

8 Support for remaining states from receiving technical direction from the TOCOR, or as 
specified by the. 

Maintain Node plug-in for Any updates to the Node Plug-In will be deployed within 
8 OpenNode2 to support ATTAINS 30 business days of receiving technical direction from the 

v1.1 TOCOR. 

Maintain Community Forum page 
Any updates to the Forum will be deployed within 30 

8* 
within ATTAINS Cloud Interface 

business days of receiving technical direction from the 
TOCOR 

Maintain Frequently Asked Questions 
Any updates to the FAQs will be deployed within 30 

8* 
as part of the Community Forum 

business days of receiving technical direction from the 
TOCOR 

8* Conference trip reports Within 10 business days of completing the travel. 
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Maintain measures queries and 
Any updates to the measures queries and reports will be 

9 deployed within 30 business days of receiving technical 
reports. 

direction from the TOCOR. 

Support state development of priority 
Support completed for each state within 30 business days 

9 from receiving technical direction from the TOCOR, or as 
areas 

specified by the. 

Support state development of GIS 
Support completed for each state within 60 business days 

9 from receiving technical direction from the TOCOR, or as 
materials in support of the measures 

specified by the TOCOR. 

10 
Updates to Standard Operating 

Within 30 business days of approval of the QAPP. 
Procedures (SOPs) 
Final processed and QA' d state 

For each data set received, within 8 business days of 
10 geospatial data sets in standard RAD 

receiving data and direction from the TOCOR. 
format 

10 
State source geospatial data sets in For each data set received, within 8 business days of 
standard RAD format receiving data and direction from the TOCOR. 

10 Updates to CIP Tool 
Within 30 business days of receiving direction from the 
TOCOR. 

10 Updates to the QA Tool 
Within 30 business days of receiving direction from the 
TOCOR. 

*These tasks may begin work prior to approval of the QAPP. 

D. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract requirements. See 
contract clause F.2, F.3, and J.2 "List of Attachments, Number 2- Reports of Work". 

The contractor shall prepare and furnish each month to the TOCOR a written summary of work performed, and 
progress towards the schedule of benchmarks, deliverables, and milestones which has been accomplished each 
month. The contractor shall also include in this item a brief written summary of any challenges encountered in the 
appropriate month. 

In addition, the contractor shall identify and briefly describe in the written monthly report those QA I QC activities 
which were performed to support implementation of this task order, and furnish a brief written description of: 
problems encountered, and any deviations were occurred from: the QMP, any existing QAPP, any SOP's, 
checklists, or other QA guidance, as well as a description of the corrective actions taken. 

E. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and organization and 
physically display that information through an identification badge. Contractor personnel are prohibited from acting 
as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the 
TOCOR. 
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F. TRAVEL 

All performance, documentation and reporting of Contractor Travel under this Task Order shall be in compliance 
with contract requirements. Reference Contract Clause H-18. 

G. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 COMPLIANCE 

The Contractor shall support the TOCOR in conducting a "Final Deliverable Validation" to ensure compliance 
with Section 508 and the Federal Acquisition Regulations (FAR) related to " electronic and information 
technology (EIT) deliverables". The Contractor shall furnish certification, in writing, to the TOCOR that the 
Contractor has complied with EPAAR Clause 1552.211-79 "Compliance with EPA Policies for Information 
Resources Management" (Reference Contract Clause C-1 ), including the requirement that all electronic and 
information technology (EIT) deliverables be Section 508 compliant in accordance with the policies referenced 
at http://www.epa.gov/accessibility/ . Reference Contract Clause C-1 (c). 

H. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 

No single event over $20,000 is anticipated in connection with this Task Order. The contractor shall immediately 
notify the EPA Contracting Officer, Contract Level COR, and TOCOR of any anticipated event involving support 
for a meeting, conference, workshop, symposium, retreat, seminar, or training that may potentially incur $20,000 
or more in cost during performance. Conference expenses are all direct and indirect costs paid by the government 
and include any associated authorized travel and per diem expenses, room charges for official business, 
audiovisual use, light refreshments, registration fees, ground transportation and other expenses as defined by the 
Federal Travel Regulations. All outlays for conference preparation should be included, but the federal employee 
time for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting Officer. 

I. QUALITY ASSURANCE SURVEILLANCE PLAN 

Per contract requirements. 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 054100101001 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

CHANGES FOR LINE ITEM NUMBER: 1 
Obligated Amount for this modification: 
$260,860000 
Incremental Funded Amount changed from 
$901,552084 to $1,162,412084 

NEW ACCOUNTING CODE ADDED: 
Account code: 
14-15-B-87FM-202BD4XPQ-2505-1587ME5033-001 
Beginning FiscalYear 14 
Ending Fiscal Year 15 
Fund (Appropriation) B 
Budget Organization 87FM 
Program (PRC) 202BD4XPQ 
Budget (BOC) 2505 
Job # (Site/Project) LFTDOOOO 
Cost Organization 
DCN-LineiD 1587ME5033-001 
Quantity: 0 
Amount: $225,860000 
Percent: 17013839 
Subject To Funding: N 
Payment Address: 

RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2oepaogov/financial/contracts 
Durham NC 27711 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-30HNP-202BD4XUW-2505-1530EAS035-001 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 30HNP 
Program (PRC) 202BD4XUW 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1530EAS035-001 
Quantity: 0 
Amount: $35,000o00 
Percent: 2065582 
Subject To Funding: N 
Payment Address: 

Continued o o o 
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(E) 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _054100101001 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. SUPPLIES/SERVICES 

(A) (B) 

Delivery Location Code: ow 
ow 
us Environmental Protection Agency 
26 West Martin Luther King Drive 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
us Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2015 to 05/31/2016 
All other terms and conditions remain unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 
AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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Section B - Supplies or Services/Prices was revised as follows. 

I - Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, EPA-B-32-101, is incorporated as follows: 

BASE PERIOD: 

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, incr~mrtal funding in the amount o~ (b)( 4) lis allotted to 
cover estimated cost. Funding in the amount o~ (b) 4 lis provided to cover the corresponding increment of 
fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through 05/24/2016. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EPA-B-16-102), the 
Limitation of Cost clause shall become applicable. 

(c) Recapitulation ofFunds 

SEE RECAP 
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Contract EP-C-12-054 TO 10 

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD 

Funding Action 
Initial Award 
Modification 1 

Total Funded 
Total Per Contract 
Balance Unfunded 

Base Period- 07/24/2015 through 05/31/2016 

Est. Cost Fixed Fee 
(b )(4) (b )(4) 

Total CPFF 
$ 901 ,552.84 
$ 260,860.00 

$ 1,162,412.84 
$ 1,317,860.00 
$ 155,447.16 
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D The above numbered solicitation is amended as set forth in Item 14. The hour and date specified for receipt of Offers Dis extended. Dis not extended. 

Offers must acknowledge receipt of this amendment prior to the hour and date specified in the solicitation or as amended, by one of the following methods: (a) By completing 

Items 8 and 15, and returning copies of the amendment; (b) By acknowledging receipt of this amendment on each copy of the offer submitted; or (c) By 
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12. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 
Net Increase: $101,587.00 

13. THIS ITEM ONLY APPLIES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES THE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

CHECK ONE A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify authority) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A. 

B. THE ABOVE NUMBERED CONTRACT/ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (such as changes in paying office, 
appropriation date, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TO AUTHORITY OF: 

D. OTHER (Specify type of modification and authority) 

X FAR 52.232-22-Limitation of Funds 

E. IMPORTANT: Contractor IRlis not. D is required to sign this document and return copies to the issuing office. 

TECHNICAL SUPPORT FOR ASSESSMENT TMDL TRACKING AND IMPLEMENTATION SYSTEM (ATTAINS) UNDER 

THE WATER QUALITY FRAMEWORK 

The purpose of this modification is to incrementally fund the Base Period. 

TOCOR: Dwane Young Max Expire Date: 03/27/2018 

LIST OF CHANGES: 

Reason for Modification Funding Only Action 

Obligated Amount for this Modification: $101,587.00 

CHANGES FOR LINE ITEM NUMBER: 1 

Continued ... 
Except as provided herein, all terms and conditions of the document referenced in Item 9A or 10A, as heretofore changed, remains unchanged and in full force and effect. 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 054100101002 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Obligated Amount for this modification: 
$101,587000 
Incremental Funded Amount changed from 
$1,162,412084 to $1,263,999084 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87FN-202BD4X22-2505-1587ME5037-005 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FN 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) LFTDOOOO 
Cost Organization 
DCN-LineiD 1587ME5037-005 
Quantity: 0 
Amount: $77,900000 
Percent: 5o9111 
Subject To Funding: N 
Payment Address: 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87FN-202BD4X22-2505-1587ME5037-006 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FN 
Program (PRC) 202BD4X22 
Budget (BOC) 2505 
Job # (Site/Project) LFTDSCOO 
Cost Organization 
DCN-LineiD 1587ME5037-006 
Quantity: 0 
Amount: $4,100o00 
Percent: o 31111 
Subject To Funding: N 
Payment Address: 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87FM-202BD4XPQ-2505-1587ME5037-004 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FM 
Continued o o o 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 
CONTINUATION SHEET EP-C- 12 _ 054100101002 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 
SUPPLIES/SERVICES 

(B) 

Program (PRC) 202BD4XPQ 
Budget (BOC) 2505 
Job # (Site/Project) LFTDOOOO 
Cost Organization 
DCN-LineiD 1587ME5037-004 
Quantity: 0 
Amount: $18,607.65 
Percent: 1.41196 
Subject To Funding: N 
Payment Address: 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87FM-202BD4XPQ-2505-1587ME5037-003 
Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FM 
Program (PRC) 202BD4XPQ 
Budget (BOC) 2505 
Job # (Site/Project) LFTDSCOO 
Cost Organization 
DCN-LineiD 1587ME5037-003 
Quantity: 0 
Amount: $979.35 
Percent: .07431 
Subject To Funding: N 
Payment Address: 

Delivery Location Code: OW 
ow 
US Environmental Protection Agency 
26 West Martin Luther King Drive 
Cincinnati OH 45268 USA 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2015 to 05/31/2016 
All other terms and conditions remain unchanged. 

NSN 7540-01-152-8067 

QUANTITY UNIT 

(C) (D) 

UNIT PRICE 

(E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 
Sponsored by GSA 
FAR (48 CFR) 53.110 
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Section B - Supplies or Services/Prices was revised as follows. 

I - Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, EPA-B-32-101, is incorporated as follows: 

BASE PERIOD: 

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount o~ (b)( 4) lis allotted to 
cover estimated cost. Funding in the amount ofl (b)( 4) lis provided to cover the corresponding increment of 
fixed fee. The amount allotted for costs is estimated to cover the contractor's performance through 05/18/2016. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EPA-B-16-102), the 
Limitation of Cost clause shall become applicable. 

(c) Recapitulation ofFunds 

RECAPITULATION OF FUNDING TO DATE BY CONTRACT PERIOD 

Funding Action 
Initial Award 
Modification 1 
Modification 2 

Total Funded 
Total Per Contract 
Balance Unfunded 

Base Period - 07/24/2015 through 05/31/2016 

Est. Cost Fixed Fee 
(b )(4) (b )(4) 

Total CPFF 
$ 901,552.84 
$ 260,860.00 
$ 101,587.00 

$ 1,263,999.84 
$ 1,317,860.00 
$ 53,860.16 
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AMENDMENT OF SOLICITATION/MODIFICATION OF CONTRACT 
11. CONTRACT 10 CODE I PAGE OF PAGES 

1 I 35 
2_ AMENDMENT/MODIFICATION NO 3. EFFECTIVE DATE 4. REQUISITION/PURCHASE REO. NO. r- PROJECT NO. (If applicable) 

003 See Block 16C PR-CPOD-16-00060 
6.1SSUED BY CODE CPOD 7. ADMINISTERED BY (If other /han //em 6) CODE [CPOD 

(FOR U.S. MAIL ONLY) CPOD 
US Environmental Protection Agency US Environmental Protection Agency 
26 West Martin Luther King Drive 26 West Martin Luther King Drive 
Mail Code: NWD Mail Code: NWD 
Cincinnati OH 45268 Cincinnati OH 45268 

8_ NAME AND ADDRESS OF CONTRACTOR /No., '"""1. county, StoM ondZIPCOM/ 

~ 
9A. AMENDMENT OF SOLICITATION NO. 

R T I International 
A ttn: DEBORAH ELLISON 9B_ DATED (SEE ITEM 11) 

PO BOX 12194 
(b)(4) I 

lOA MODIFICATION OF CONTRACT/ORDER NO. 
ESEARCH TRIANGLE PARK NC 277092194 X EP-C-12-0S'l R 

0010 
lOB. DATED (SEE ITEM 13) 

CODEf (b)( 4) I 
FACILITY CODE 07/23/2015 

11. TliiS ITEM ONLY APPLIES TO AMENDMENTS OF SOLICITATIONS 

D The above numbered soli citaUon Is amended as set forth in Item 14. The hour and dale specified lor receipt of 0 ffers D is e.<tended. [J is not extended. 

Offers must acknowledge receipl of this amendmenl prior to the hour and date specified in the solicitation or as amended • by one of the following methods: (a) 8y completing 

Items 8 and IS. and retu ming copies or the amendment: (b) By acknowledging receipt of this amendmenl on each copy of the offer submitted: or (c) By 

separale letter or telegram which indudes e reference to the soliCitation and amendmenl numbers. FAILURE OF YOUR ACKNOWLEDGEMENT TO BE RECEIVED AT 

THE PLACE DESIGNATED FOR THE RECEIPT OF OFFERS PRIOR TO THE HOUR ANO DATE SPECIFIED MAY RESULT IN REJECTION OF YOUR OFFER If by 

virtue of I his amendment you desire to change an otrer e~eady su bm~led • such change may be made by leleg ram or letter. prollided each telegram or teller makes 

releren-ce to lh e solldtalioo end this amendmenl, and is received prior lo the opening hour and date speeified. 
1 2. ACCOUNTING AND APPROPRIATION DATA (If required) 

See Schedule 

CHECK ONE 

13. THIS ITEM ONLYAPPUES TO MODIFICATION OF CONTRACTS/ORDERS. IT MODIFIES TliE CONTRACT/ORDER NO. AS DESCRIBED IN ITEM 14. 

A. THIS CHANGE ORDER IS ISSUED PURSUANT TO: (Specify aulholity) THE CHANGES SET FORTH IN ITEM 14 ARE MADE IN THE CONTRACT 
ORDER NO. IN ITEM 10A 

B. THE ABOVE NUMBERED CONTRACT !ORDER IS MODIFIED TO REFLECT THE ADMINISTRATIVE CHANGES (~uch a~ change~ In paying office, 
appropriation dale, etc.) SET FORTH IN ITEM 14, PURSUANT TO THE AUTHORITY OF FAR 43.103(b). 

C. THIS SUPPLEMENTAL AGREEMENT IS ENTERED INTO PURSUANT TOAUTHORIT'I OF: 

x IAW 1552.217-71, Option to Extend the Term of the Contract, Cost-Type Contract 
D_ OTHER (Specify type of rn<>difica6on and aulhotity) 

E. IMPORTANT: Contractor !I is no I. 00 is required to sign this document and relurn l copies ro the issuing office . 

~~-:~S~R:;: :~ f(b)(4)NT!M0PIEICATIQN COmanizffli hy r!CF ~ecbon headin~. Including sol/cilalionlconlraCI subjeCI ma//er where feasible.) 

TOCOR: Dwane Young Max Expire Date: 03/27/2018 
LIST OF CHANGES: Reason for Modification : Exercise an Option 

This modification is issued to incorporate the following contractual changes: 
1. To exercise Option Period 1 with a period of performance of 01-JUN-16 to 31-MAY-17. 

,..,.:::....:....,...,..,:..:::........o::cr::..o::::..;vide incremental funding in the amount of $195,000.00 (cost: l(b)(4) lfee: 
by shifting funds from the base period to option period 1. 

~--~~--~ the following clauses: 1552.211-73, LEVEL OF EFFORT - COST REIMBURSEMENT TERM 
1984) DEVIATION (AUG 1985); EPA-B-16-102, ESTIMATED COST AND FIXED FEE; 

EPA-B-32-101, LIMITATION OF FUNDS NOTICE; and EPA-F-12-101, PERIOD OF PERFORMANCE as shown 
Continued ... 
E •cap! as pro>'ided herein, alllerm s and cond~ion s of I he document relensnced In II em 9 A or 1 OA, as heretofore chenged. remains unchanged and in fu II force and elfect. 

15A. NAME AND TITLE OF SIGNER (Type or pn'nl) 16A. NAME AND TITLE OF CONTRACTING OFFICER (Type or print) 

Donna Cooper. Senior Contracting Officer 

15B_ CONTRACTOR/OFFEROR 

~~ 

NSN 7540.01-152-8070 

Previous edilion unusable 

ISC DATE SIGNED 

5-26-16 

Noelle Mills 

16B~G:D STAIT;F ifAR~CA, 16C DATE SIIGNED 

~-:_L~---~- -s 1a.1 1\a 
/Sign.Mrt ol COIItr&ciing Otricot) 

1 
/; 

STANDARD FORM 3011REV. 10-83) 

Prescribed by GSA 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-C-l 2 -054/0010/003 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

(B) 

on the attached. 
4. To provide an updated PWS, see attached. 
5. All other terms and conditions remain 
unchanged. 

CHANGES FOR LINE ITEM NUMBER: 1 
Obligated Amount for this modification: 
-$195,000.00 
Incremental Funded Amount changed from 
$1,263,999.84 to $1,068,999.84 

CHANGES FOR ACCOUNTING CODE: 
15-16-B-87FM-202BD4XPQ-2505-LFTD0000-1587ME5030-00 

1 

Amount changed from $832,000.00 to $671,703.00 
Percent changed from 63.13265 to 50.96922 

CHANGES FOR ACCOUNTING CODE: 
15-16-B-30HNP-202BD4XUW-2505-1530EAS035-001 

Amount changed from $35,000.00 to $297.00 
Percent changed from 2.65582 to .02254 

CHANGES FOR LINE ITEM NUMBER: 2 
Total Amount changed 
from $1,352,567.00 to $1,975,993.00 
Obligated Amount for this modification: 
$195,000.00 
Incremental Funded Amount changed from $0.00 to 
$195,000.00 
Exercised option 

CHANGES FOR DELIVERY LOCATION: CPOD 
Amount changed from $1,352,567.00 to $1,975,993.00 
Delivery Date Added : 05/31/2017 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-30HNP-202BD4XUW-2505-1530EAS035-001 

Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 30HNP 
Program (PRC) 202BD4XUW 
Budget (BOC) 2505 
Job # (Site/Project) 
Cost Organization 
DCN-LineiD 1530EAS035-001 

Quantity: 0 
Amount: $34,703.00 
Percent: 2.56571 
Continued ... 

NSN 7540-01-152-8067 

QUANTITY UNIT UNIT PRICE 

(C) (D) (E) 

AMOUNT 

(F) 

OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFRl 53.110 
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REFERENCE NO. OF DOCUMENT BEING CONTINUED 

CONTINUATION SHEET EP-C-l 2 -054/0010/003 

NAME OF OFFEROR OR CONTRACTOR 

R T I International 

ITEM NO. 

(A) 

SUPPLIES/SERVICES 

Subject To Funding: N 
Payment Address: 

(B) 

NEW ACCOUNTING CODE ADDED: 
Account code: 
15-16-B-87FM-202BD4XPQ-2505-LFTD0000-1587ME5030-00 

1 

Beginning FiscalYear 15 
Ending Fiscal Year 16 
Fund (Appropriation) B 
Budget Organization 87FM 
Program (PRC) 202BD4XPQ 
Budget (BOC) 2505 
Job # (Site/Project) LFTDOOOO 
Cost Organization 
DCN-LineiD 1587ME5030-001 

Quantity: 0 
Amount: $160,297.00 
Percent: 11.85132 
Subject To Funding: N 
Payment Address: 

Payment: 
RTP Finance Center 
US Environmental Protection Agency 
RTF-Finance Center (AA216-01) 
109 TW Alexander Drive 
www2.epa.gov/financial/contracts 
Durham NC 27711 

FOB: Destination 
Period of Performance: 07/24/2015 to 05/31/2017 

QUANTITY UNIT UNIT PRICE AMOUNT 

(C) (D) (E) (F) 

NSN 7540-01-152-8067 OPTIONAL FORM 336 (4-86) 

Sponsored by GSA 

FAR (48 CFRl 53.110 

35 



Section B - Supplies or Services/Prices was revised as follows. 

I - Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, 1552.211-73, is incorporated as follows: 

Local Clauses 1552.211-73 LEVEL OF EFFORT- COST REIMBURSEMENT TERM CONTRACT (APR 
1984) DEVIATION (AUG 1985) 

(a) The Contractor shall perform all work and provide all required reports within the level of effort specified below. 
The Government will order 13,853 direct labor hours for option period 1 which represents the Government's best 
estimate of the level of effort required to fulfill these requirements. 

(b) Direct labor includes personnel such as engineers, scientists, draftsmen, technicians, statisticians, and 
programmers and not support personnel such as company management, typists, and key punch operators even 
though such support personnel are normally treated as direct labor by the Contractor. The level of effort specified in 
paragraph (a) includes Contractor, subcontractor, and consultant labor hours. 

(c) Under any circumstances, if the Government orders or the Contractor provides less than 90 percent of the level 
of effort specified for the base period or any optional period exercised, an equitable downward adjustment of the 
fixed fee, if any, for that period will be made. The Government may require the Contractor to provide additional 
effort up to 110 percent of the level of effort for any period until the estimated cost for that period has been reached. 
However, this additional effort shall not result in any increase in the fixed fee, if any. If this is a cost-plus-incentive
fee (CPIF) contract, the term "fee" in this paragraph means "base fee and incentive fee." If this is a cost-plus-award
fee (CPAF) contract, the term "fee" in this paragraph means "base fee and award fee." 

(d) If the level of effort specified to be ordered during a given base or option period is not ordered during that 
period, that level of effort may not be accumulated and ordered during a subsequent period. 

(e) These terms and conditions do not supersede the requirements of either the "Limitation of Cost" or "Limitation 
ofFunds" clauses. 

(end of clause) 

Clause, EPA-B-16-102, is incorporated as follows: 

Local Clauses EPA-B-16-102 ESTIMATED COST AND FIXED FEE 
(a) The estimated cost of this contract isl (b)( 4) 

(b) The fixed fee is ._I (_b_)(_4_) ________ ____, 

(c) The total estimated cost and fixed fee is $1,975,993.00. 

Clause, EPA-B-32-101, is incorporated as follows: 

Local Clauses EPA-B-32-101 LIMITATION OF FUNDS NOTICE 

(a) Pursuant to the Limitation of Funds clause, incremental funding in the amount of (b )(4) 
cover estimated cost for the base period and I (b)( 4) lis allotted to cover estimate 

is allotted to 
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Funding in the amount o~ (b)( 4) lis provided to cover the corresponding increment of fixed fee for the base 
period and I (b)( 4) lis provided to cover the corresponding increment of fixed fee for Option Period I. The amount 
allotted for costs IS estimated to cover the contractor's performance through June 20, 20 I6. 

(b) When the contract is fully funded as specified in the Estimated Cost and Fixed Fee Clause (EPA-B-I6-102), the 
Limitation of Cost clause shall become applicable. 

(c) Recapitulation ofFunds 

Funding Action 
Initial A ward 
Modification I 
Modification 2 
Modification I3 

Total Funded 
Total Per Contract 
Balance Unfunded 

Base Period- 07/24/2015 through 05/31/2016 

Est Cost Fixed Fee 
(b )(4) (b )(4) 

Option Period 1- 6/01/2016 through 05/31/2017 

Funding Action 
Modification I3 

Total Funded 
Total Per Contract 
Balance Unfunded 

Est Cost 
(b )(4) 

Fixed Fee 
(b )(4) 

Total CPFF 
$ 901,552.84 
$ 260,860.00 
$ 101,587.00 
$ (195,000.00) 

$ I,068,999.84 
$ I,3I7,860.00 
$ 248,860.I6 

Total CPFF 
$ I95,000.00 

$ I95,000.00 
$ I,975,993.00 
$ I,780,993.00 

Section F - Deliveries or Performance was revised as follows. 

I - Clauses was revised as follows. 

Summary of Clause Changes: 

Clause, EPA-F-12-10I, is incorporated as follows: 

Local Clauses EPA-F-12-101 PERIOD OF PERFORMANCE 

The period of performance of this contract shall be from 07/24/20 I5 through 05/3I /20 I7 inclusive of all required 
reports. 
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PERFORMANCE WORK STATEMENT 
TSAWP IDIQ MULTIPLE-AWARD CONTRACT 

SOLICITATION ID # EP-C-12-054 TO 10 (PR-OW-16-00224) 

TECHNICAL SUPPORT for ASSESSMENT TMDL TRACKING AND IMPLEMENTATION SYSTEM 
(ATTAINS) UNDER THE WATER QUALITY FRAMEWORK 

A. BACKGROUND: 

The Office of Water has embarked on a multi-year effort called the Water Quality Framework (WQF) to better 
integrate existing data systems to support water quality managers and to streamline water quality assessment and 
reporting to provide a more complete picture of the nation's water quality. Under the WQF, the Assessment 
TMDL Tracking and ImplementatioN System (ATTAINS) is the first system to undergo improvements, which 
supports state reporting under Clean Water Act Sections 303( d) and 305(b ). 

This assistance is in support of EPA's work related to the re-design of the ATTAINS system. The purpose of this 
effort is to re-design and develop ATTAINS to improve the tracking of state reported information under the Clean 
Water Act (CWA) Sections 303(d) and 305(b) Integrated Reporting process, which includes: 

• Section 303( d) lists of impaired and threatened waters that need a TMDL; 
• Section 305(b) assessment and attainment status of waters; and 
• State-wide statistical survey assessments of the extent of waters supporting the goals of the Act as 

reflected in state water quality standards. 
• Total Maximum Daily Loads (TMDLs) 

In 2014, EPA engaged with States and Regions on several planning activities that focused on: 

1. Data Elements and Schema: This workgroup defined the data elements and draft schema for 
exchanging Integrated Reporting information between the States and EPA. 

2. Data Exchange Methodology: This workgroup developed recommendations on data exchange 
approaches and system design. EPA conducted a separate options analysis of technical options. 

3. Performance Measures Evaluation: This workgroup evaluated the existing performance measures 
that can be reported on with Integrated Reporting data. This workgroup made recommendations on 
new approaches for how these measures can be reported and how the new ATTAINS system can be 
used to report on these measures. 

4. Improved Assessment Methods: This workgroup evaluated tools and methods that can be used to 
discover monitoring data and automatically screen that data against water quality criteria. 

The final reports are available as attachments to this PWS. These documents will provide information that will be 
needed for the contractor to conduct the work outlined in this task order. 

The ATTAINS data system supports state reporting under CW A Sections 303( d) and 305(b ). Beginning with the 
2002 Integrated Reporting cycle to date, EPA recommended that states not only submit to EPA hard copy 
Integrated Report, but also the associated tabular and geospatial data. Due in part to the increased emphasis being 
placed on electronic reporting, the CW A Sections 303( d) and 305(b) programs have embarked on the ATTAINS 
redesign to fully transition states to electronic reporting by the 2018 Integrated Reporting cycle. 

This transition will occur in two phases. Phase 1 will implement the recommendations from the data elements 
and schema and data exchange methodology workgroups by April 2016 in order for the new system to be ready 
for states to be able to test following their submissions for the 2016 Integrated Reporting cycle. Once Phase l is 
fully implemented, EPA will begin to identify if any improvements or modifications need to be made to the 
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system in order for a complete transition of all 56 states and territories for the 2018 Integrated Reporting cycle. 

Over the past few years, some components of ATTAINS have been upgraded to use the APEX software. Table 1 
lists the major components of ATTAINS. Despite these improvements, the ATTAINS system does not currently 
meet the needs of EPA under the Water Quality Framework. 

Table 1 - ATTAINS components 

ATTAINS Component 1 Description/Purpose Planned Status Under the 
New ATTAINS System 

Assessment Database (ADB): A distributed database that states may use to Decommission and Replace 
http://www .epa.gov /waters/adb/ track and report their assessment decisions with ATTAINS Cloud 

under CWA Sections 303(d) and 305(b). Interface 
http://www .epa.gov /waters/adb/ 

ADB Compatible Excel An Excel spreadsheet used by states that use Decommission 
Spreadsheet their own internal database to track 

assessment decisions. 
OWIR-ATT Flow CW A Sections 303( d) and 305(b) Exchange Decommission and Replace 

Network Flow with new ATTAINS 
Exchange Network flow 

ATTAINS Web Express: The ATTAINS Web Express is divided into Decommission and Replace 
https://ofmext.epa.gov/apex/water two sections: Data Submission. This as part of the ATTAINS 
s 1 O_shire/f?p=208:2: 1072095077 application is intended for States and redesign. This includes the 
752::::: Regions to use to submit data to EPA. following subcomponents: 

• Attribute Data Attribute and GIS Data 
Submission Form Submission Forms 

• GIS Data Submission 
Form NTTS Tool- design should 

• NTTS Data Entry Tool build existing NTTS into 

• State-wide Statistical ATTAINS system, but slight 

Survey Web Data Entry modifications likely 

Tool necessary based on 
workgroup discussions 

State-wide Statistical Survey 
Tool- design should build 
this tool into ATTAINS 
System 

1 These components relate to the tabular data in ATTAINS. As part of the CW A 303( d) and 305(b) submissions, states also 
submit geospatial information to identify the location of assessment decisions. EPA recently completed an Integrated 
Reporting Georeferencing Pilot, which identified catchment-based indexing as the direction that EPA will move to use for 
analytical purposes. State submitted geospatial information would be used for display purposes. 
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ATTAINS Component 1 Description/Purpose Planned Status Under the 
New ATTAINS System 

ATTAINS Database and Website: ATTAINS includes state-reported Update to provide an 
http://www.epa.gov/waters/ir information, required under Clean Water integrated view of EPA data 

Act (CWA) Sections 303(d) and 305(b), as described in this PWS. 
regarding state assessment of the support of 
designated uses in assessed waters, 
identified causes and sources of impairment, 
identified impaired waters including their 
location, Statewide Statistical Survey 
information, and Total Maximum Daily 
Load (TMDL) status. 

AskWaters Simple and Expert Queries designed for users to download Update as appropriate based 
Query Views for 303(d) and 303(d) and 305(b) information, as well as on changes to the ATTAINS 
305(b) TMDLs into a an excel spreadsheet for use. database structure and 

integrate with new ATTAINS 
public web site and 
ATTAINS Cloud interface. 

Web Services The Office of Water mapping services that Update to account for 
provide access to geospatial data stored in changes to the ATTAINS 
the Reach Address Database (RAD). system. 

ATTAINS 303(d) and 305(b) A website where states and Regions can Decommission 
Review Website review the state submitted 303( d) and 

305(b) data prior to releasing the 
information to the public 

B. SCOPE 

The contractor shall provide support to the EPA Task Order Contracting Officer Representative (TOCOR) under 
contract level tasks 2.3.1.8, 2.3.1.9, 2.3.5.8, and 2.3.5.9 to plan, manage, design, and, develop the ATTAINS 
system consistent with the outcomes of the planning activities in the Background section2 to meet the needs of 
EPA and in support of the Integrated Reporting process. The ATTAINS system will be designed and developed in 
such a way that it can be hosted in an EPA environment. The contractor shall also provide technical support, 
training support, and outreach for the redesigned ATTAINS system. 

Technical Direction may come from the EPA TOCOR or the Alternate TOCOR if the TOCOR is on leave or 
travel, the PO, or the CO. 

C. TASKS 

Task 1 - Project Plan/Task Order Management 

The contractor shall manage this project in accordance with the Project Management Institute's (PMI) Project 
Management Body of Knowledge (PMBOK) or PRojects IN Controlled Environments Version 2.0 (PRINCE2). 
The contractor shall develop artifacts and shall use the Enterprise Project Management Environment (EPM) or a 
similar PM tool as directed by the TOCOR as the primary project management and reporting tool. EPA has 
implemented a scheduling environment using Microsoft Project Professional2010 and Project Server 2010. All 

2 As part of another EPA contract, the following components are being developed: 1) Exchange Network XML schema, 2) 
flow configuration document, and 3) ATTAINS table structure. 
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final versions of project management artifacts, including project charter, project plan, work breakdown structure, 
schedules, and other artifacts, shall be stored in EPM unless otherwise directed by the TOCOR. 

The contractor shall use an Agile software development approach for developing the components of the 
ATTAINS system. Due to the nature of the Agile software development process, the contractor shall periodically 
(at least quarterly) review the project status and resolve higher level task "placeholders" into more discrete and 
detailed tasks, or "sprint plans". These tasks will correspond to the development sprints and the business 
requirements and themes appearing in the product backlog (or "Master to do List"). The contractor shall review 
the sprint plans with the TOCOR, and, upon approval by the TOCOR, update EPM and necessary project artifacts 
and begin enacting the plan. In addition, the Agile development approach uses tools such as velocity charts, burn 
down charts, and other artifacts to update stakeholders of software development progress. The project must be 
managed to produce incremental releases of the new ATTAINS software at least every six ( 6) months once 
development begins. 

During the course of the project, adjustments may be needed to improve stakeholder interpretation of the 
information given in these tools. Thus, the contractor may recommend to the TOCOR adjustments to these tools. 
Upon approval of the recommendations by the TOCOR, the contractor shall begin using the new tools or new 
versions of the tools to communicate progress. 

The project shall provide for regular communication between EPA team members and contractor staff. The 
contractor shall participate in bi-weekly status meetings, and monthly Change Control Board (CCB) meetings. 
The contractor shall also use other mediums and material to support regular communication with EPA and other 
project stakeholders. 

For all system development, the contractor shall plan for three separate environments for systems to be deployed 
in. First, the contractor shall maintain a development environment that is accessible only to EPA, the Design 
Team, and the contractor, and is used for the development of all software components. The development 
environment shall be hosted at the contractor facility unless otherwise directed by the TOCOR to use an EPA 
Cloud-hosted development environment. A pre-production environment will allow for testing by both EPA and 
the states. The pre-production environment will be hosted by EPA at either the National Computing Center 
(NCC) or in an EPA approved cloud environment. Finally a production environment will be used by EPA and the 
states for all production-level data, and will also be hosted by EPA at either the NCC or in an EPA-approved 
cloud environment. The supporting software frameworks shall be identical across all environments. New 
frameworks may be tested by the contractor in the development environment, upon approval of the TOCOR and 
OW's Information Management Official. Mechanisms shall be established to ensure that data available in the 
production environment are also available in the pre-production environment to ensure that states have adequate 
data upon which to perform testing. Security on all platforms shall follow standard federal security practices as 
outlined by EPA and documented in the EPA General Support System Security Plan. System components shall 
comply with Section 508 of the Rehabilitation Act. 

For all deployments at EPA, the contractor shall check in all code to the Office of Water's Team Foundation 
Server (TFS) or other EPA approved code repository environment (as directed by the TOCOR) and link 
all code packages to appropriate test cases which are also to be stored in TFS. The contractor shall also 
follow the Application Deployment Checklist (ADC) process and provide materials necessary deploying 
applications at EPA. 

No changes to this task. 
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Task 2 - Quality Assurance/ Quality Control 

The contractor shall adhere to the Contract-level Quality Management Plan (QMP) in performing the scope of 
requested services in this task order 

In addition to adhering to the QMP, EPA has determined a Quality Assurance Project Plan (QAPP) will be 
required for this task order. The QAPP shall contain references to the appropriate sections of the contract level 
QMP, as well as include relevant Standard Operating Procedures (SOPs), checklists, or other QA guidance, that 
will be followed to complete this task order. 

Additional QA Documentation Required 

All major deliverables (e.g., Technical Support Documents, Study Reports, Study Plans, etc.) produced by the 
contractor under this Task Order shall include a discussion of the QA/QC activities that were or will be performed 
to support the deliverable. 

The contractor shall immediately notify the EPA TOCOR in writing of any QA problems encountered that may 
impact the performance of this Task Order, with recommendations for corrective action. 

The contractor also shall provide EPA with monthly written reports of QA-related activities performed during 
implementation of this Task Order (see Section D "Reporting" below). These monthly written QA reports shall 
identify QA activities performed to support implementation of this task order, problems encountered, deviations 
from the QMP, SOPs, checklists, or other QA guidance, and corrective actions taken. The contractor may include 
this as a part of the required monthly financial/technical progress report required by the contract (see Section D 
"Reporting" below). 

This project is an IT system development project, and as such has unique QA requirements. The PWS requires 
the following QA Reports that will be reviewed by EPA as a mechanism to ensure that the product being 
delivered meets the requirements specified by EPA: 

a) The contractor shall deliver reports outlining the outcomes of testing as part of the Test Plans supporting 

system development activities described under Tasks 4, 5, 6, and 7 

b) The contractor shall provide the outputs from Integration Testing, ensuring that components all work with 
one another 

c) The contractor shall provide a running list of issues and potential enhancement requests 
d) The contractor shall provide a written report of any logic and code reviews; and upon TOCOR request, 

provide the code for EPA review 

In addition to this, EPA will conduct periodic code reviews to ensure that the logic being implemented by the 
contractor meets the requirements of EPA. 

The QAPP shall also contain SOPs and QA procedures for any data migration conducted under Task 8 as well as 
catchment-based data processing conducted under Task 10. 

Only tasks 1 and 3 can begin prior to approval of the QAPP. In addition, deliverables that can be initiated prior to 
an approved QAPP are indicated with a'*' in the list of deliverables. Everything else requires a QAPP that has 
been approved and signed by EPA QA staff before work can be initiated. 

No changes for this task 
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Task 3 - "Kick Ofr' meeting 

Prior to beginning work on this task order Option Period 1, the TOCOR shall schedule a kick-off meeting with the 
contractor to discuss the tasks within this task order, the goals of this task order, and to review the schedule of 
benchmarks, deliverables, and milestones for Option Period 1. The contractor should plan for one full-day trip for 
four people to Washington, DC for this kick-off meeting. 

Summary of changes: 

Specified this kick-off meeting will be for Option Period 1 

Task 4- ATTAINS Exchange Network Components 

The Exchange Network provides a means for states to submit data directly from their databases to EPA via a pre
defined and agreed upon format. The Exchange Network also provides methods for states to retrieve data from 
EPA data systems to keep their databases in sync with EPA systems. This is all accomplished through agreed
upon web services and XML schema (more information on the Exchange Network is available at: 
http://www.exchangenetwork.net). The ATTAINS system will provide the ability for states to both submit data to 
EPA and retrieve data from EPA via the Exchange Network. These methods would be available for states that 
have their own data systems for tracking 303(d)/305(b)/TMDL data, and who are not using the ATTAINS Cloud 
system. A preliminary version of the schema was completed during the base period. Following a test phase under 
Option Period 1, the contractor shall finalize the ATTAINS schema, as well as update all of the software 
components needed to allow the ATTAINS data flow to function. 

The following components shall be updated to enable the ATTAINS Exchange Network flow: 

h Business Rule Engine: The contractor shall use a common business layer that will enforce the business 

rules in the same manner for the both the Exchange Network submitters and the cloud interface users. 
2. Rules Registry: The contractor shall maintain a list of business rules that are applied by the ATTAINS 

system. 

3. ATTAINS Node for interacting with EPA's Central Data Exchange (CDX) node: This node functions as 
EPA's internal node that can interact with CDX. It shall be built on top of existing node software and 

utilize the Next Generation Node (NGN) as its base unless otherwise directed by the TOCOR. 
4. Data parsing and loading module: This module shall be able to parse the incoming XML files and load 

that data into staging tables where the business rules engine can validate the data. 

5. Exchange Network Query and Solicit Services: These services will provide the ability for states to extract 
data from the ATTAINS system. They will provide access to all of the data types identified in the 

ATTAINS schema and will produce results that match the ATTAINS schema. Companion REST 
services will also be developed that shall mimic the Query services, except they will only provide 

publicly accessible data. 

For the components identified above (with the exception of the rules registry), the contractor shall maintain a list 
of prioritized requirements, and shall identify which requirements are addressed in each iterative release. Each 
iteration will be considered a 'beta' release with the final iteration being version 1.0. 

In option period 1, after a brief learning period from version 1.0, the contractor shall plan for an additional 3 
iterations of development, resulting in a final release of the ATTAINS system as version 1.1. In option period 2, 
the contractor shall perform operations and maintenance on the Exchange Network components of ATTAINS as 
directed by the TOCOR 
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The contractor shall also compile the final packages of the schema and supporting documents, including the final 
Flow Configuration Document for review by the EN Network Technology Board (NTB). The contractor shall 
finalize the Flow Configuration Document, perform validation checks on the ATTAINS schema, and develop 
example XML files for posting to the Exchange Network site: http://www.exchangenetwork.net/data
exchange/assessment-tmdl-tracking-and-implementation-systern/. 

The XML schema and flow configuration document developed under the base period will comprise version 1.0 of 
the ATTAINS data flow. In option period 1, the contractor shall plan to update all of these files as directed by the 
TOCOR, and shall plan to finalize these files and documents as part of version 1.1 of the ATTAINS data flow. 
EPA does not envision any additional changes to the ATTAINS data flow for option period 2. 

Summary of Changes to this Task: 

Reworded to focus on Option Period 1 

Changed the Business Rules Engine to reflect current approaches for this component 

Removed the staging tables since those will no longer be required 

Clarified language to support REST services 

Removed statement on Agile development since Agile is being used for the entire project, so the 

paragraph on Agile is no longer necessary. 

Task 5 - ATTAINS Database 

The contractor shall develop a database for storing data from 303( d), 305(b ), TMDLs, state statistical survey 
conclusions, National Aquatic Resource Survey conclusions, TMDL Alternatives, Protection Plans, Priorities, 
strategic measures, and other information related to Integrated Report. The database shall be designed such that it 
can serve as the system of record for final 303( d) lists, approved TMDLs, and strategic measures. It shall also be 
designed such that it can automatically calculate the strategic measures based on the underlying data in the 
database (see attached Workgroup 3 report for a discussion on the measures related to ATTAINS). EPA 
envisions that many states will use the ATTAINS system as their system for tracking all of this information, and 
EPA Regions will use the ATTAINS system for reviewing and approving 303( d) lists and TMDLs. The database 
shall be designed such that states can work on draft data in a secure environment where only the state staff can 
view the data. The database shall also be able to support historical ATTAINS data as well as all of the data as 
defined by the new ATTAINS schema (defined in Task 4). 

To ensure understanding of the new ATTAINS data model, the contractor shall maintain an Entity Relationship 
Diagram of all the proposed ATTAINS data tables with their corresponding fields and relationships. The 
contractor shall also demonstrate how all of the data elements in the schema map to the corresponding data 
elements in the database. 

The database shall continue to be designed so that it can serve as the 'system of record' for 303(d) listing 
decisions, TMDLs, and performance measures. One major consideration is that once data are officially approved 
by EPA, they cannot change, and that approved dataset becomes an official record that must be reproducible. 

Finally, the contractor shall update the ATTAINS database as directed by the TOCOR. The database shall be 
developed such that it can be deployed at the National Computing Center (NCC) or in an EPA approved cloud 
environment. The database is currently designed for the Oracle Enterprise platform, and shall be maintained and 
updated in this platform. 
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Version 1.1 of the database shall be delivered in option period 1. The database shall be updated in coordination 
with the iterative releases of the ATTAINS Cloud Interface. During option period 2, the contractor shall perform 
operations and maintenance on the database. 

Summary of Changes to this Task: 

Reworded language to focus on Option Period 1 

Removed language for developing a proposed security approach since it is complete 

Removed language for considering PostGreSQL as a development option 

Task 6- ATTAINS Cloud Interface 

The contractor shall use a use a modified version of the SCRUM Agile development approach to incrementally 
and iteratively develop, test, document, and deploy the new ATTAINS Cloud Interface into a development and 
preproduction environment. During the base period, the April 2016 release will be considered version 1.0 of the 
ATTAINS system. During Option Period 1, version 1.1 will follow an iterative development approach with three 
iterations deployed to NCC; and the first iteration deployed by December 2016 and the final deployment by April 
2017. The contractor shall perform operations and maintenance on the system in option period 2. 

EPA has initiated a Design Team that consists of state and Regional staff to provide insight and input to the 
design of the system. The Design Team will act as a resource to provide input and use cases to the contractor on 
the design and functionality of the system, especially during Sprints. 

TheE-Enterprise Portal and the Central Data Exchange Identity Services shall be re-used to meet this 
requirement, and the contractor shall evaluate their feasibility to meet the needs of the system. The contractor 
shall use EPA shared services where available and per the direction of the TOCOR. This may include the 
Geoplatform, EPA Identity Services, and any other shared service as directed by the TOCOR. 

Summary of Changes to this Task: 

Reworded language to focus on Option Period 1 

Removed language on IOC and FOC, and focused the language on a more iterative Agile approach with 

three deployments to NCC during Option Period 1 

Removed language for developing a proposed approach for user provisioning and authentication since 

that was completed during the base period. 
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Task 7- ATTAINS Public Web Site 

One of the goals of the ATTAINS system is to provide public access to Integrated Reporting and TMDL data that 
are provided by the states and Regions. The current ATTAINS public web site made some great strides in better 
displaying the data and making the data available for download (see https://www.epa.gov/waterdata/assessment
and-total-maximum-daily-load-tracking-and-implementation-system-attains and 
https://www.epa.gov/waterdata/ask-waters). As part of the Water Quality Framework, the ATTAINS public 
website will be integrated more directly with other relevant EPA data sets (i.e. STORET/WQX, NHDPlus, and 
the National Aquatic Resource Surveys (NARS); see the attached Water Quality Framework factsheet for more 
information). The ATTAINS public website will also be updated to reflect the changes that will result from the 
redesign of the ATTAINS system. The new ATTAINS public site will also provide an interactive interface for 
the NARS data (see the fact sheet: 
http://water.epa.gov/type/rsl/monitoring/riverssurvey/upload/NRSA200809 FactSheet Report 508Compliant 13 
0314.pdf as an example of the type of information that would be available on this site). This interface shall be 
interactive, and allow a user to explore the findings of the surveys. The vision for the new ATTAINS site is that 
it would provide a common interface that allows the public to navigate the National Survey data, then explore the 
state-scale survey data, and then explore the site specific data that is coming from the Integrated Reports. The 
contractor shall develop the new website to follow EPA's web guide available at: http://www2.epa.gov/webguide. 

Using a SCRUM Agile development approach, the contractor shall work with the TOCOR to compile a list of 
requirements for the public ATTAINS site. These requirements will be entered into a product backlog, which will 
then be prioritized by the TOCOR. This backlog will be used to guide the development of the site. During the 
base period, the contractor shall compile the list of requirements and provide a proposed approach for TOCOR 
review and approval. During option period 1, the contractor shall implement the new ATTAINS public web site. 
The site will be hosted at EPA, and shall be designed so that it is compatible with EPA's web content 
management system (Drupal). 

The new public web site will provide interactive reports as well as data download capability, similar to that of the 
existing AskWaters application. The new website will also provide an application program interface (API) that 
will provide access to the ATTAINS data via web services. These web services shall be designed in option period 
1, and shall be developed in option period 2. The contractor shall plan for four iterative releases in both option 
period 1 and option period 2. 

Summary of Changes to this Task: 

Fixed/Updated links 

Task 8 - State Transition Support and Training 

The contractor shall provide training and transition support to the states. The goal of this support is to provide 
assistance to the states so that all 56 states and territories3 are transitioned to the new ATTAINS system by April 
2018. Some states will make the transition on their own with only minimal training support. Other states may 
need more direct support. As states adopt the ATTAINS system, training will also need to be provided to support 
those states in using the new system. In support of this task the contractor shall plan on the following 2-day trips 
for 2 people as follows: 

3 The 56 states and territories include all 50 states, the District of Columbia, U.S. Virgin Islands, Puerto Rico, the 
Commonwealth of the Northern Mariana Islands, and American Somoa. 
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Option Period 1: 
Little Rock, AR 

Atlanta, GA 

Chelmsford, MA 

Seattle, WA 

Option Period 2: 
Dallas, TX 

Philadelphia, PA 

San Francisco, CA 

Kansas City, KS 

Subtask 8.1 - Training 

The contractor shall develop training materials for the ATTAINS Cloud interface. These materials will include a 
user guide, and also materials that would support classroom training. The contractor shall evaluate and make 
recommendations for both a classroom training and an online training. The contractor shall draft online help 
accessible via the ATTAINS Cloud interface. The online help and training materials shall be available within 30 
business days following the release of ATTAINS version 1.0, with the materials being subsequently updated for 
ATTAINS version 1.1. The contractor shall also conduct trainings as directed by the TOCOR. Training could 
occur for any of the trips identified above. In addition to these trips, the contractor shall plan for 2 online training 
classes during the base period and 5 online training courses during each of the two option periods. For all of the 
webinars, EPA will provide access to the webinar software (Adobe Connect) and the call-in number that 
participants can use. 

Upon completion of the training, the contractor shall distribute a questionnaire to the attendees to gauge the 
effectiveness of the training. The questionnaire may be in paper form or (preferably) using a web-based survey 
tool. Results of the questionnaire will be provided to the TOCOR. 

The contractor shall develop the course feedback survey and submit the survey to the TOCOR for approval. The 
contractor shall continue to use the survey, unless modifications are directed by the TOCOR, for any future 
training. 

Subtask 8.2 - Transition Support 

Due to the complexity of transitioning 56 states and territories to the new ATTAINS system, EPA desires to begin 
transition planning as early as possible. It is EPA's intention to consider the states in groups, with the intention to 
fully transition all states by April 2018. 

Upon direction from the TOCOR, the contractor shall develop a strategy and a plan for moving states to the new 
ATTAINS system. The plan may involve developing and delivering training specific to the states' to ease the 
transition to the new ATTAINS system and meeting with state personnel to determine transition requirements. 
The plan will include a schedule and estimated contractor support costs for providing transition support services. 
Meetings with states should be by conference call or web meeting, but may also occur as part of the planned 
travel under Task 8 above as directed by the TOCOR. 

Upon plan approval and direction from the TOCOR, the contractor shall execute the plan and work with the 
appropriate contacts as identified in the plan. 
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The first group of states will consist of those states that have volunteered to pilot the new ATTAINS system in 
2016. EPA expects 6-8 states to participate in the pilot. These states will likely also be Design Team members. 
There are several areas of technical support needed by states during the pilot. The contractor shall provide 
technical support to the states participating in the pilot. This support includes answering questions related to 
ATTAINS capabilities, interfacing applications used by the states, data migration, or software configuration 
settings for ATTAINS, as well as other questions relating to the technical implementation of ATTAINS. Support 
for the pilot states will be completed during the base period. 

For interfacing applications, the contractor shall explain to participants in the pilot how the data exchanges work, 
what data exchanges are planned and those available for use. The contractor shall not modify any state 
interfacing applications, but by participating in system demos, webinars, and conference calls, the contractor shall 
provide guidance on how an interfacing application can consume the data provided through an ATTAINS data 
exchange. 

The contractor shall prepare and deliver a Lessons Learned report to the TOCOR. This report will help guide the 
design/development of ATTAINS version 1.1. 

Following completion of the pilot, the second group of states will consist of early adopters. An estimated 5 to 10 
states will serve as the ATTAINS early adopters. Unlike the Pilot where the states test aspects of transitioning to 
the ATTAINS system without actually moving to the new system, early adopters will complete the move to the 
ATTAINS system. These early adopters require contractor technical support to assist and troubleshoot a 
complete transition to the ATTAINS system. As part of the task and at the direction of the TOCOR, the 
contractor shall, working with each early adopter, develop a transition plan that includes, at a minimum, a 
transition schedule and an assessment of the state's technical readiness to perform the transition. The contractor 
shall identify any necessary modifications to the state's interfacing applications to allow data exchange with the 
new ATTAINS system. Support for the early adopters will be completed during option period l. 

In addition to these early adopters, during option period l, the contractor shall accelerate transition support by 
providing support for an additional 10 states or territories. The purpose for this acceleration is to ensure a 
complete transition by all 50 states by 2018, and to get additional feedback on the ATTAINS system. This 
assistance may include support for l tribe as directed by the TOCOR, and this tribal support would count as one 
of the 10 states. The contractor shall leverage already planned travel identified above or make use of 
webinars/telephone conference calls to facilitate this transition support. 

The third group of states will consist of the remaining states that have not yet transitioned to the new ATTAINS. 
The contractor shall develop a list of remaining states along with a prioritization schedule for transitioning those 
states to the new ATTAINS. Support for the third group will be completed during option period 2. 

In addition to the work identified above, the contractor, upon direction by the TOCOR, shall develop tools to 
assist states in moving to the ATTAINS system. These tools could consist of spreadsheets, PL/SQL scripts, 
programming code, or other tools designed specifically to facilitate migrating data to ATTAINS. The contractor 
may also be directed to provide technical support in assisting states in using the tools or migrating data to the 
ATTAINS system. It is expected that this support will be provided at a minimum to pilot participants as 
described above. 

The contractor shall also migrate existing ATTAINS data to the new ATTAINS data model. The contractor shall 
evaluate the existing data and identify any needed corrections for the data to meet the data validation requirements 
of the new system. Any corrections that cannot be made will be identified and noted in the system. This 
evaluation and migration shall include all of the data from NTTS as well as the Integrated Reporting data in the 
current ATTAINS system. The contractor shall also enter the existing NARS summary information from the 
prior national surveys. The information that would be entered would be the information that is currently available 
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on the survey fact sheets (these fact sheets can be found at 
http://water.epa.gov/type/watersheds/monitoring/aquaticsurvey index.cfm). 

The contractor shall also create and maintain a community forum page where states can ask questions related to 
the new ATTAINS system. The contractor shall create and maintain a Frequently Asked Questions page that will 
be accessible by transitioning states. This community forum shall be deployed as part of the new ATTAINS 
system. The community forum shall be available at the same location as the ATTAINS Cloud Interface, and 
available through the same user authentication as the Cloud Interface. 

Subtask 8.3 Conference Attendance and Participation 

When necessary, the TOCOR will authorize travel for the contractor to attend out of town meetings (such as the 
Exchange Network Meeting). The contractor shall submit a trip report describing its participation in conference 
activities. For planning purposes, the contractor shall plan for the following trips: 

Option Period 1: 
Chicago, IL (1 person for 3 days)- meeting to be determined by the TOCOR 

Option Period 2: 
Philadelphia, PA (1 person for 3 days)- Exchange Network Meeting 

Salt Lake City, UT (1 person for 5 days)- National Water Quality Monitoring Conference (location 

not yet determined, but use Salt Lake City for cost estimation purposes) 

Summary of Changes to this Task: 

Descoped user guides and training materials from the base period, and moved them to Option 

Period 1 

Descoped Chicago, IL and Denver, CO trips as part of the training (however, not the trip as part 

subtask 8.3 

Removed from the PWS all of the trips that were completed as part of the Base Period 

Task 9 - Support for Performance Measures Reporting 

EPA has released a new 303(d) program vision (see https://www.epa.gov/tmdl/new-vision-cwa-303d-program
updated-framework-implementing-cwa-303d-program-responsibilities). As part of this new vision, EPA has 
developed new performance measures that will rely upon the data contained in the ATTAINS system. Because 
these measures are new, EPA will be working on approaches for communicating these measures to the states and 
the public. States also will need assistance implementing these new measures, and ensuring that they have 
sufficient data to support the calculation of these measures. In addition to these new 303( d) program measures, 
EPA is evaluating new approaches for measuring progress on a number of other water quality measures. EPA has 
developed draft concepts for these new measures (see attached Workgroup 3 report), and is planning on following 
a similar approach as to what is being used for the 303( d) program measures. 

The contractor shall support EPA in evaluating state data and developing automated procedures for calculating the 
measures associated with the ATTAINS data. This would include support for existing measures related to the 
303(d) program (WQ-27 and WQ-28), piloting new approaches for water quality measures (new measures for SP-
1 0 and SP-11 ), providing data stores for existing measures based on national and state statistical surveys (SP-13 
and WQ-29), as well as evaluate opportunities for integrating other measures within ATTAINS (which may 
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include, upon direction from the TOCOR, SP-12, WQ-10, and relevant Urban Waters measures). More 
information on these measures can be found at: http://water.epa.gov/resource performance/planning/FY-2015-
NWPG-Measure-Definitions-W ater-Quality.cfm. 

EPA plans for the ATTAINS system to be the system of record for these water quality measures, and the 
contractor shall develop approaches that allows for these measures to not only be stored within the ATTAINS 
system, but also be discoverable via the ATTAINS public web interface. These measures shall be calculated 
automatically based on the data entered in the ATTAINS system, and states and Regions shall have the ability to 
verify and visualize the output. 

The contractor shall also provide support to the states as directed by the TOCOR to develop the data necessary to 
report on these measures. This support could include the development of priority areas (in support of WQ-27), 
developing GIS layers for states that don't have GIS capability, and providing scenario builder tools to allow states 
to develop targets and commitments for each of these measures. In option periods 1 and 2, the contractor shall plan 
to provide support to 10 states in developing their priorities and shall also provide support for 4 states to develop 
geospatial data for each option period. 

Summary of Changes to this Task: 

Updated links 
Updated language to reflect the Option Period 

Task 10- Support Catchment Based Indexing 

Geospatial data is of critical importance to EPA in understanding the data in the ATTAINS system. Historically, 
EPA has processed state geospatial data to the 1:100,000 scale NHDPlus stream network. This has been a fairly 
time-consuming process. In 2015 EPA will complete development for a new tool that will automate the mapping 
of state geospatial data to the NHDPlus catchments. This Catchment Indexing Process (CIP) Tool provides a 
much more streamlined approach for indexing state data to the NHDPlus, and also provides a common framework 
upon which EPA can calculate the measures discussed above. EPA is also developing a QA tool that will allow 
for QA/QC of output for the CIP tool prior to the finalization of the data. In initial testing, EPA is already seeing 
significant improvements in processing time for the processing of state data. 

The CIP tool is developed using PostGreSQL with PostGIS and a Python interface. Contractors shall host the 
PostGreSQL database as well store the NHDPlus v2 in the database. The QA tool is being designed as a web 
based tool running against the PostGIS server with a Django web services tier (http://www.django-rest
framework.org/) and a leaflet web interface (http://leafletjs.com/). The QA tool would also be hosted by 
the contractor. Upon direction from the TOCOR, once an EPA cloud environment is available, these 
tools will be migrated to the cloud environment, and the contractor will interact with these tools in the 
cloud environment. 

Under this task order, the contractor shall provide operations and maintenance support for this tool. This shall 
include hosting the tool in the contractor environment, processing state data, performing QA on that data, 
packaging up data for delivery to the Reach Address Database (RAD), and performing minor corrections or 
changes to the CIP and QA tools. The contractor shall also process historical state data through the CIP to 
provide a baseline for measures reporting. 

The contractor shall develop Standard Operating Procedures (SOPs) for verifying, processing, and performing QA 
on state data both before and after processing. These SOPs shall be referenced in the QAPP and kept current to 
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reflect best practices as the contractor learns from processing the data. 

For planning purposes, for option period 1, the contractor shall plan to process and QA any 2016 Integrated 
Reporting data for an additional 56 state data sets. For option period 2, the contractor shall plan to process 20 
state data sets. All final data shall be delivered to the RADin a format that will be specified by the RAD team. 
The contractor shall deliver the catchment-based events as well as the original state GIS data in a standard format 
that will be defined by the RAD team and approved by the TOCOR. 

Summary of Changes to this Task: 

Updated language to reflect the Option Period 

C. SCHEDULE OF BENCHMARKS, DELIVERABLES & MILESTONES: 

BASE YEAR (Tentatively June 1, 2015-May 31, 2016): 

Task# Status 
or BENCHMARK, 

PWS DELIVERABLE or SCHEDULE 
Section MILESTONE 

# 
Within 20 business days of award and update plan Complete 

1* Project Charter within 5 business days of receiving direction from 
TOCOR 
Within 20 business days of award and update plan Complete 

1* Project Management Plan within 5 business days of receiving direction from 
TOCOR 

Baseline schedule for the Baseline schedule within 20 business days of award Complete 
1* project and any updated and updated schedules within 5 business days of 

schedules receiving direction from TOCOR 
Work Breakdown Structure 

Within 20 business days of award and updated 
Complete 

(WBS) of work at a level of 1* 
detail suitable for the project 

schedules within 5 business days of receiving direction 

size 
from TOCOR 

Within 20 business days of award and updated Complete 
1* Risk and issues registers schedules within 5 business days of receiving direction 

from TOCOR 
Architecture diagram outlining Complete 

1* the architecture of the entire Within 20 business days of receiving technical 
ATTAINS system (version direction from the TOCOR 
1.0) 

1* Process Diagram 
Within 20 business days of receiving technical Complete 
direction from the TOCOR 

1* Use Case Definitions (for use Within 10 business days of receiving technical Complete 
during Agile Sprints) direction from the TOCOR 

1* Configuration Document 
Within 20 business days of receiving technical Complete 
direction from the TOCOR 

Test Plan- in accordance with Within 20 business days of receiving technical 
To be 

1 completed in 
QAPP direction from the TOCOR 

base period 
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Task# Status 
or BENCHMARK, 

PWS DELIVERABLE or SCHEDULE 
Section MILESTONE 

# 
'Nithin 10 business days of receiving technical Descoped 

¥ bessons beaFned 
direction from the +GGGR 

Financial and Progress Reports To be 
showing planned and actual completed in 

l* expenses and estimated Monthly base period 
completion (reported in EPM 
and to TOCOR via report) 
Bum-down, velocity, or other To be 

l* 
charts and items used to depict 

Monthly 
completed in 

Agile software development base period 
progress 

Monthly Change Control 
To be 

l* Monthly completed in 
Board Meetings 

base period 
To be 

l* Weekly status meeting Weekly completed in 
base period 

Draft Quality Assurance Complete 
Project Plan (QAPP) that 

2* integrates the contract -level Within 20 business days of award 
Acceptable Quality Levels 
(AQLs) from the contract 
Final Quality Assurance 

Within 10 business days of receiving comments from 
Complete 

2 Project Plan (QAPP) that 
incorporates EPA feedback 

the TOCOR 

Notification that changes are 
To be 

2 Within one business day of occurrence completed in 
warranted related to QA 

base period 

To be included in each major deliverable (as defined in 
To be 

2 Formal QA/QC Section completed in 
Task 2) 

base period 

To be included in the Monthly Progress Report (See 
To be 

2 Written Monthly QA Report completed in 
Section D) 

base period 
Reports outlining the 

Within 5 business days of completion of performing 
To be 

2 outcomes of testing as part of completed in 
the Test Plans 

tests 
base period 

Outputs from Integration To be 

2 
Testing, ensuring that Within 5 business days of completion of performing completed in 
components all work with one tests base period 
another 
Running list of issues and Updated list to be provided at each biweekly status call To be 

2 potential enhancement or within 1 business day upon request from the completed in 
requests TOCOR base period 
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Task# Status 
or BENCHMARK, 

PWS DELIVERABLE or SCHEDULE 
Section MILESTONE 

# 
Written report of any logic and 

Within 5 business days of completion of the code 
To be 

2 
code reviews, and upon 

review, and code to be provided to EPA for review 
completed in 

TOCOR request, provide the 
within 2 days of the request from the TOCOR 

base period 
code for EPA review 

3 
Kick-off meeting for Task Within l 0 business days of award or as otherwise Complete 
Order directed by the TOCOR 

Exchange Network node Within 20 business days of receiving technical 
Complete 

4* workflow requirements and direction from the TOCOR 
design document v1 

4* 
Recommended development Within 20 business days of TOCOR acceptance of the Complete 
approach requirements and design document 

Iteration 1 due within 60 business days of acceptance To be 
of the development approach. Iteration 2 due within 60 completed in 

4 Business Rule Engine v1 business days of acceptance of testing of iteration 1. base period 
Iteration 3 due on April 1, 20 16; or as specified by the 
TOCOR. 
Initial rules registry due within 20 business days of To be 

4 Rules Registry v1 
acceptance of the development approach and an completed in 
updated rules registry is due within 15 business days base period 
following the release of an iteration. 
Iteration 1 due within 60 business days of acceptance To be 
of the development approach. Iteration 2 due within 60 completed in 

4 ATTAINS Node v1 business days of acceptance of testing of iteration 1. base period 
Iteration 3 due on April 1, 20 16; or as specified by the 
TOCOR. 
Iteration 1 due within 60 business days of acceptance To be 
of the development approach. Iteration 2 due within 60 completed in 

4 Parse and Load Module v1 business days of acceptance of testing of iteration 1. base period 
Iteration 3 due on April 1, 20 16; or as specified by the 
TOCOR. 
lteratiSB l Eh:le ViitAiB €)(..) J::msiBeSS says sf a668J3tasee Descoped 
sf tbe se>,,elsJ3mest a13J3rsaeb. lteratiss ~ sHe Viitbis 8Q 

4 Stagisg Tables Database vl bHSiBeSS says sf ae6eJ3taB6e sf testisg sf itefatiSB l. 
lteratiss 3 sHe sa AJ3Fil l, ~Ql €l; sr as SJ3eeifies by tbe 
TGGGR. 
Iteration 1 due within 60 business days of acceptance To be 

Exchange Network Query and 
of the development approach. Iteration 2 due within 60 completed in 

4 business days of acceptance of testing of iteration 1. base period 
Solicit Services v1 

Iteration 3 due on April 1, 20 16; or as specified by the 
TOCOR. 
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Task# Status 
or BENCHMARK, 

PWS DELIVERABLE or SCHEDULE 
Section MILESTONE 

# 

Software code for Exchange Delivered to the EPA TFS upon delivery of each 
To be 

4 completed in 
Network components v1 software component. 

base period 

Flow Configuration Document Within 60 business days of award, or as specified by 
To be 

4* completed in 
v1 the TOCOR 

base period 

Within 60 business days of award, or as specified by 
To be 

4 Final ATTAINS Schema v 1 completed in 
the TOCOR 

base period 

Within 60 business days of award, or as specified by 
To be 

4 Example XML Files v1 completed in 
the TOCOR 

base period 

5* 
Database requirements and Within 20 business days of receiving technical Complete 
design document direction from the TOCOR 

Draft due within 30 business days of acceptance of Complete 

5 
Entity Relationship Diagram requirements and design document. Updates due 
v1 within 10 business days of receiving technical direction 

from TOCOR. 

Mapping of data elements (in To be 

5 DET) to corresponding fields 
Within 30 business days of receiving technical completed in 

in the database v 1 
direction from TOCOR base period 

5* 
Proposed approach for security Within 20 business days of receiving technical Complete 
model direction from TOCOR 
Proposed approach for Complete 
reporting, archiving, and 

Within 20 business days of receiving technical 
5* ensuring data integrity to 

direction from TOCOR 
ensure the system can act as 
the 'system of record' 

Draft due within 60 business days of acceptance of To be 

5 Final database v1 
Entity Relationship Diagram. Updates due with each completed in 
iteration of the ATTAINS Cloud Interface. Final due base period 
on April1, 2016. 

Within 45 business days of award and updated within 5 
To be 

6* Product back-log completed in 
business days of direction from the TOCOR. 

base period 
Within 30 business days of direction from TOCOR and Complete 

6* Design screens and use cases updates within 15 business days of direction from the 
TOCOR. 

Incremental functional 
First iteration due within 60 business days from Complete 

6 releases of the ATTAINS 
approval of the design screens and use cases, or 

Cloud Interface 
approval of the QAPP, whichever is later. Each 
subsequent iteration will be scheduled by the TOCOR. 
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Task# Status 
or BENCHMARK, 

PWS DELIVERABLE or SCHEDULE 
Section MILESTONE 

# 
Incremental update of 

Within 10 business days of each iterative release of the 
Complete 

6 ATTAINS system 
ATTAINS Cloud Interface. 

documentation 
Documented process for To be 
populating ATTAINS 

Within 30 business days of receiving technical 
completed in 

6* preproduction backend 
direction from the TOCOR. 

base period 
database from production 
database 
Documented process for 

Within 30 business days of receiving technical 
To be 

6* provisioning user credentials 
direction from the TOCOR. 

completed in 
for ATTAINS base period 

Final ATTAINS Cloud April1, 2016, unless otherwise directed by the 
To be 

6 completed in 
Interface TOCOR. 

base period 

Software code for ATTAINS Delivered to the EPA github upon delivery of each 
To be 

6 completed in 
Cloud Interface vl.O software component. 

base period 

ReEjl:lifemeRts aREI ElesigR Descoped-

~ 
Elee1:1meRt fer A++AI±IotS 'NithiR 20 b1:1siRess Elays ef reeeiviRg teehRieal moved to 
p1:1blie iRteFfaee aREI web ElireetieR frem the +OCOR Option 
seP<'iees Period 1 

Descoped-

~ PreEI1:1et baek leg 
'NithiR 4 5 b1:1siRess Elays ef awarEI aREIHpElateEI ·.vithiR 5 moved to 
b1:1siRess Elays ef ElireetieR ffem the +OCOR Option 

Period 1 
Descoped-

~ 
PrepeseEI appreaeh fef lNithiR 20 b1:1siRess Elays ef +OCOR aeeeptaRee ef the moved to 
A++AINS p1:1blie iRterfaee reEjHimmeRts aREI ElesigR Ele61:1meRt Option 

Period 1 

+raiRiRg materials fef 
Descoped-

lNithiR 4 5 b1:1siRess Elays ef reeeiviRg teehRieal moved to 
g.:t dassreem tmiRiRg aREI eRliRe 

ElireetieR frem the +OCOR Option 
tfaiRiRg 

Period 1 
lNithiR ~0 b1:1siRess Elays frem eaeh itefati'•'e Felease ef Descoped-

g.:t 
0RliRe help fef A++AINS the A++AI±IotS Cle1:1El IRterfaee, Viith the fiRal eRliRe moved to 
Cle~:~EIIRteFfaee help mleaseEI at the same time as the fiRal A++AINS Option 

Cle~:~EIIRterfaee. Period 1 

CempleteEI traiRiRg 
Descoped-
moved to g.:t Ejl:lestieRRaires aREI s1:1mmaFy lNithiR 5 b1:1siRess Elays ef eempletiRg the tmiRiRg 
Option 

ef feSp8RSeS 
Period 1 
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Task# Status 
or BENCHMARK, 

PWS DELIVERABLE or SCHEDULE 
Section MILESTONE 

# 
Descoped-

g.:t ATTAINS Transition Strategy 
'Nithin 30 business days of receiving direction from the moved to 
TOG OR. Option 

Period 1 
Support completed for each state within 60 business To be 

8 Support for pilot states 
days from receiving technical direction from the completed in 
TOCOR, or as specified by the TOCOR upon direction base period 
to proceed with a given state. 

bessons bearned 9ocument 
Descoped-

g. describing the lessons learned 'Nithin 30 business days from completion of the pilot. 
moved to 
Option 

from the pilot 
Period 1 
Descoped-

g. 9ata migration of historical 'Nithin 60 business days of receiving direction from the moved to 
Elata TOG OR. Option 

Period 1 
Descoped-

g. Node plug in for OpenNode2 
'Nithin 90 business days of receiving direction from the moved to 
TOG OR. Option 

Period 1 
Proposed approach for Descoped-

g. supporting a node plug in for 'Nithin 30 business days of receiving direction from the moved to 
other Exchange Net'.vork TOG OR. Option 
NeOOs Period 1 
Community Forum page Within 30 business days of first iterative release of the To be 

8* within ATTAINS Cloud ATTAINS Cloud Interface v 1 and updated within 10 completed in 
Interface business days of direction from TOCOR. base period 

Frequently Asked Questions as 
Within 30 business days of first iterative release of the To be 

8* 
part of the Community Forum 

ATTAINS Cloud Interface v 1 and updated within 10 completed in 
business days of direction from TOCOR. base period 

8* Conference trip reports Within 10 business days of completing the travel. Complete 

Queries and reports supporting 
With each iterative release of the ATTAINS Cloud To be 

9 Interface, and with the final release on April I, 2016, completed in 
WQ-27 and WQ-28 

unless otherwise specified by the TOCOR. base period 

Support state development of 
Support completed for each state within 30 business To be 

9 days from receiving technical direction from the completed in 
priority areas 

TOCOR, or as specified by the TOCOR. base period 
Support state development of Support completed for each state within 60 business To be 

9 GIS materials in support of the days from receiving technical direction from the completed in 
measures TOCOR, or as specified by the. base period 

Queries and reports testing 
Descoped-

'Nithin 60 business days of receiving direction from the moved to 
9- nevi approaches for SP 10 and 

TOG OR. Option 
&P-1-1-

Period 1 
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Task# Status 
or BENCHMARK, 

PWS DELIVERABLE or SCHEDULE 
Section MILESTONE 

# 
Proposed approaches for To be 

9 
supporting other measures Within 30 business days of receiving direction from the completed in 
(SP-12, SP-13, WQ-29, WQ- TOCOR. base period 
10, and Urban Waters) 

Deployment of CIP and QA Complete 
10* tool within contractor Within 30 business days of award 

environment 

10 
Standard Operating 

Within 30 business days of approval of the QAPP. 
Complete 

Procedures (SOPs) 

Processed and QA'd national Within 20 business days of receiving direction from the 
To be 

10 completed in 
layer of waters with TMDLs TOCOR. 

base period 
Final processed and QA' d 

For each data set received, within 8 business days of 
To be 

10 state geospatial data sets in 
receiving data and direction from the TOCOR. 

completed in 
standard RAD format base period 

State source geospatial data For each data set received, within 8 business days of 
To be 

10 completed in 
sets in standard RAD format receiving data and direction from the TOCOR. 

base period 
Descoped-

-W Updates to CIP Tool 
'Nithin 30 business days of receiving direction from the moved to 
TOCOR. Option 

Period 1 
Descoped-

-W Updates to the QA Tool 
'Nithin 30 business days of receiving direction from the moved to 
TOCOR. Option 

Period 1 
*These tasks may begin work prior to approval of the QAPP. 

OPTION YEAR 1 (June 1, 2016-May 31, 2017): 

Task# 
BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

Updated charter due within 20 business days of award and 
1* Project Charter update plan within 5 business days of receiving direction 

from TOCOR 
Updated plan due within 20 business days of the 

1* Project Management Plan beginning of the option period and update plan within 5 
business days of receiving direction from TOCOR 

Baseline schedule for the project and 
Updated schedule due within 20 business days of the 

1* beginning of the option period and update plan within 5 
any updated schedules 

business days of receiving direction from TOCOR 
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Task# 
BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

Work Breakdown Structure (WBS) of Within 20 business days of beginning of the option period 
1* work at a level of detail suitable for and updated schedules within 5 business days of receiving 

the project size direction from TOCOR 
Within 15 business days of beginning of the option period 

1* Risk and issues registers and updated schedules within 5 business days of receiving 
direction from TOCOR 

Architecture diagram outlining the 
Within 20 business days of receiving technical direction 1* architecture of the entire ATTAINS 

system (version 1.1) 
from the TOCOR 

1* Process Diagram 
Within 20 business days of receiving technical direction 
from the TOCOR 

:Yse Gase 9ef.iRitieRs User Stories Within 10 business days of receiving technical direction 1* 
(for use during Agile Sprints) from the TOCOR 

1* Configuration Document 
Within 20 business days of receiving technical direction 
from the TOCOR 

1 Test Plan- in accordance with QAPP 
Within 20 business days of receiving technical direction 
from the TOCOR 

1* Lessons Learned from base period 
Within 10 business days of receiving technical direction 
from the TOCOR 

Financial and Progress Reports 

1* showing planned and actual expenses 
Monthly 

and estimated completion (reported in 
EPM and to TOCOR via report) 
Bum-down, velocity, or other charts 

1* and items used to depict Agile Monthly 
software development progress 

1* Monthly Change Control Board 
Monthly 

Meetings 
1* Weekly status meeting Weekly 

Updated Draft Quality Assurance 

2* 
Project Plan (QAPP) that integrates 

Within 20 business days of beginning of the option period. 
the contract-level Acceptable Quality 
Levels (AQLs) from the contract 
Final Quality Assurance Project Plan 

Within 10 business days of receiving comments from the 
2 (QAPP) that incorporates EPA 

feedback 
TOCOR 

2 
Notification that changes are 

Within one business day of occurrence 
warranted related to QA 

2 Formal QA/QC Section 
To be included in each major deliverable (as defined in 
Task 2) 

2 Written Monthly QA Report 
To be included in the Monthly Progress Report (See 
Section D) 

2 
Reports outlining the outcomes of 

Within 5 business days of completion of performing tests 
testing as part of the Test Plans 

Page 21 of30 



Task# 
BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

Outputs from Integration Testing, 
2 ensuring that components all work Within 5 business days of completion of performing tests 

with one another 

2 
Running list of issues and potential Updated list to be provided at each biweekly status call or 
enhancement requests within l business day upon request from the TOCOR 
Written report of any logic and code Within 5 business days of completion of the code review, 

2 reviews, and upon TOCOR request, and code to be provided to EPA for review within 2 days 
provide the code for EPA review of the request from the TOCOR 

3 Kick-off meeting for Task Order 
Within l 0 business days of beginning of the option period 
or as otherwise directed by the TOCOR. 

Exchange Network node workflow Within 20 business days of receiving technical direction 
4* requirements and design document from the TOCOR 

vl.1 
Iteration 1 due within 60 business days of acceptance of 
the development approach. Iteration 2 due within 60 

4 Business Rule Engine vl.1 business days of acceptance of testing of iteration 1. 
Iteration 3 due on April 1, 2017; or as specified by the 
TOCOR. 
Initial rules registry due within 20 business days of 

4 Rules Registry v 1.1 
acceptance of the development approach and an updated 
rules registry is due within 15 business days following the 
release of an iteration. 
Iteration 1 due within 60 business days of acceptance of 
the development approach. Iteration 2 due within 60 

4 ATTAINS Node vl.1 business days of acceptance of testing of iteration 1. 
Iteration 3 due on April 1, 2017; or as specified by the 
TOCOR. 
Iteration 1 due within 60 business days of acceptance of 
the development approach. Iteration 2 due within 60 

4 Parse and Load Module vl.1 business days of acceptance of testing of iteration 1. 
Iteration 3 due on April 1, 2017; or as specified by the 
TOCOR. 
lteratiss l Eh:le '<'<'itbis 8Q J::msisess Elays sf aeee13tasee sf 
tbe Ele>,,elSJ3ffi8Bt aJ3J3fSaeb. lteratisB ~ El1:1e Viitbis 8Q 

4 Stagisg Tables Database vl.l b1:1sisess Elays sf aeee13tasee sf testisg sf itefatiss l. 
lteratiss 3 El1:1e sa AJ3Fil l, ~Q 17; sr as SJ3eeifieEI by tbe 
TGGGR. 
Iteration 1 due within 60 business days of acceptance of 

Exchange Network Query and Solicit 
the development approach. Iteration 2 due within 60 

4 business days of acceptance of testing of iteration 1. 
Services v 1.1 

Iteration 3 due on April 1, 2017; or as specified by the 
TOCOR. 

4 
Software code for Exchange Network Delivered to the EPA TFS upon delivery of each software 
components vl.1 component. 
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Task# 
BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

Draft updates delivered with each iteration with the final 
4* Flow Configuration Document v 1.1 document due December 15, 2016, unless otherwise 

directed by the TOCOR. 
Draft updates delivered with each iteration with the final 

4 Final ATTAINS Schema v 1.1 schema due December 15, 2016, unless otherwise directed 
by the TOCOR. 
Draft updates delivered with each iteration with the final 

4 Example XML Files v1.1 xrnl files due December 15, 2016, unless otherwise 
directed by the TOCOR. 

5* 
Database requirements and design Within 20 business days of receiving technical direction 
document from the TOCOR 

Draft due within 30 business days of acceptance of 

5 Entity Relationship Diagram v 1.1 
requirements and design document. Updates due within 
10 business days of receiving technical direction from 
TOCOR. 

Mapping of data elements (in DET) to 
Within 30 business days of receiving technical direction 

5 corresponding fields in the database 
from TOCOR 

v1.1 

Draft due within 60 business days of acceptance of Entity 

5 Final database v1.1 
Relationship Diagram. Updates due with each iteration of 
the ATTAINS Cloud Interface. Final due on April1, 
2017. 

6* Product back-log 
Within 45 business days of award and updated within 5 
business days of direction from the TOCOR. 

Design screens and use cases user 
Within 30 business days of direction from TOCOR and 

6* updates within 15 business days of direction from the 
stories 

TOCOR. 
First iteration due within 60 business days from approval 

6 
Incremental functional releases of the of the design screens and use cases, or approval of the 
ATTAINS Cloud Interface v1.1 QAPP, whichever is later. Each subsequent iteration will 

be scheduled by the TOCOR. 

6 
Incremental update of ATTAINS Within 10 business days of each iterative release of the 
system documentation ATTAINS Cloud Interface. 

6 Final ATTAINS Cloud Interface v1.1 April 1, 2017, unless otherwise directed by the TOCOR. 

6 
Software code for ATTAINS Cloud Delivered to the EPA github upon delivery of each 
System v1.1 software component. 

7* Product back-log 
Updated product back-log due within 30 business days of 
receiving direction from TOCOR. 

7* 
User Stories for the Public Web Within 20 business days of receiving technical direction 
Interface from the TOCOR 

7* 
Proposed approach for ATTAINS Within 20 business days of TOCOR acceptance of the 
public interface requirements and design document 
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Task# 
BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

First iteration due within 60 business days from approval 
of the design screens and use cases, or approval of the 

7 
Public web pages for site specific QAPP, whichever is later. Each subsequent iteration will 
305(b )/303( d)/TMDL, etc. be scheduled by the TOCOR. Final delivery will be by 

December February 15, 2016, unless otherwise directed 
by the TOCOR. 
First iteration due within 60 business days from approval 
of the design screens and use cases, or approval of the 

7 Web pages for measures reporting 
QAPP, whichever is later. Each subsequent iteration will 
be scheduled by the TOCOR. Final delivery will be by 
December February 15, 2016, unless otherwise directed 
by the TOCOR. 
First iteration due within 60 business days from approval 
of the design screens and use cases, or approval of the 

7 
Geospatial data published to EPA's QAPP, whichever is later. Each subsequent iteration will 
Geoplatform via web services be scheduled by the TOCOR. Final delivery will be by 

December February 15, 2016, unless otherwise directed 
by the TOCOR. 

7 
Software code for ATTAINS Public Delivered to the EPA github upon delivery of each 
Interface software component. 

8* 
Training materials for classroom Within 45 business days of receiving technical direction 
training and online training from the TOCOR 

Within 30 business days from each iterative release of the 

8* 
Online help for ATTAINS Cloud ATTAINS Cloud Interface, with the final online help 
Interface released at the same time as the final ATTAINS Cloud 

Interface. 

8* 
Completed training questionnaires 

Within 5 business days of completing the training 
and summary of responses 

8* ATTAINS Transition Strategy 
Within 30 business days of receiving direction from the 
TOCOR. 

Lessons Learned Document 
8 describing the lessons learned from Within 30 business days from completion of the pilot. 

the pilot 

8 Data migration of historical data 
Within 60 business days of receiving direction from the 
TOCOR. 

8 Node plug-in for OpenNode2 
Within 90 business days of receiving direction from the 
TOCOR. 

Proposed approach for supporting a 
Within 30 business days of receiving direction from the 

8 node plug-in for other Exchange 
TOCOR. 

Network Nodes 
Transition support for an additional 

Transition complete within 90 business days of kick-off 
8 10 states to accelerate the state 

transition in preparation for 2018 
call with each state. 

8* 
Updated Training materials for Within 45 business days of receiving technical direction 
classroom training and online training from the TOCOR 
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Task# 
BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

Updated Node plug-in for 
Within 90 business days of receiving direction from the 

8 OpenNode2 to support ATTAINS 
vl.1 

TOCOR. 

Updated Community Forum page 
Within 30 business days of first iterative release of the 

8* ATTAINS Cloud Interface v 1.1 and updated within 10 
within ATTAINS Cloud Interface 

business days of direction from TOCOR. 

Updated Frequently Asked Questions 
Within 30 business days of first iterative release of the 

8* ATTAINS Cloud Interface v 1.1 and updated within 10 
as part of the Community Forum 

business days of direction from TOCOR. 
8* Conference trip reports Within 10 business days of completing the travel. 

Queries and reports supporting WQ-
With each iterative release of the ATTAINS Cloud 

9 Interface v 1.1, with the final release on April 1, 2017, 
27 and WQ-28 

unless otherwise specified by the TOCOR. 
Support completed for each state within 30 business days 

9 
Support state development of priority from receiving technical direction from the TOCOR, or as 
areas specified by the TOCOR upon direction to proceed with a 

given state. 
Support completed for each state within 60 business days 

9 
Support state development of GIS from receiving technical direction from the TOCOR, or as 
materials in support of the measures specified by the TOCOR upon direction to proceed with a 

given state. 

9 
Queries and reports testing new Within 60 business days of receiving direction from the 
approaches for SP-1 0 and SP-11 TOCOR. 

9 
Queries and reports implementing Within 60 business days of receiving direction from the 
new approaches for SP-1 0 and SP-11 TOCOR. 
Queries and reports for supporting 
other measures (SP-12, SP-13, WQ-

Within 30 business days of receiving direction from the 
9 29, WQ-10, and Urban Waters); 

measures to be supported with be 
TOCOR. 

directed by the TOCOR. 

10 
Updates to Standard Operating 

Within 30 business days of approval of the QAPP. 
Procedures (SOPs) 
Final processed and QA' d state 

For each data set received, within 8 business days of 
10 geospatial data sets in standard RAD 

receiving data and direction from the TOCOR. 
format 

10 
State source geospatial data sets in For each data set received, within 8 business days of 
standard RAD format receiving data and direction from the TOCOR. 

10 
Updates to CIP Tool (plan for two Within 30 business days of receiving direction from the 
iterations of updates) TOCOR. 

10 
Updates to the QA Tool (plan for two Within 30 business days of receiving direction from the 
iterations of updates) TOCOR. 

*These tasks may begin work prior to approval of the QAPP. 

OPTION YEAR 2 (June 1, 2017-March 27, 2018): 
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Task# 
BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

Updated charter due within 20 business days of award and 
1* Project Charter update plan within 5 business days of receiving direction 

from TOCOR 
Updated plan due within 20 business days of the 

1* Project Management Plan beginning of the option period and update plan within 5 
business days of receiving direction from TOCOR 

Baseline schedule for the project and 
Updated schedule due within 20 business days of the 

1* beginning of the option period and update plan within 5 
any updated schedules 

business days of receiving direction from TOCOR 
Work Breakdown Structure (WBS) of Within 20 business days of beginning of the option period 

1* work at a level of detail suitable for and updated schedules within 5 business days of receiving 
the project size direction from TOCOR 

Within 15 business days of beginning of the option period 
1* Risk and issues registers and updated schedules within 5 business days of receiving 

direction from TOCOR 
:Yse Gase 9ef.iRitieRs User Stories Within 10 business days of receiving technical direction 1* 
(for use during Agile Sprints) from the TOCOR 

1* Configuration Document 
Within 20 business days of receiving technical direction 
from the TOCOR 

1 Test Plan- in accordance with QAPP 
Within 20 business days of receiving technical direction 
from the TOCOR 

1* Lessons Learned 
Within 10 business days of receiving technical direction 
from the TOCOR 

Financial and Progress Reports 

1* showing planned and actual expenses 
Monthly 

and estimated completion (reported in 
EPM and to TOCOR via report) 
Bum-down, velocity, or other charts 

1* and items used to depict Agile Monthly 
software development progress 

1* Monthly Change Control Board 
Monthly 

Meetings 
1* Weekly status meeting Weekly 

Updated Draft Quality Assurance 

2* 
Project Plan (QAPP) that integrates 

Within 20 business days of beginning of the option period. 
the contract-level Acceptable Quality 
Levels (AQLs) from the contract 
Final Quality Assurance Project Plan 

Within 10 business days of receiving comments from the 
2 (QAPP) that incorporates EPA 

feedback 
TOCOR 

2 
Notification that changes are 

Within one business day of occurrence 
warranted related to QA 

2 Formal QA/QC Section 
To be included in each major deliverable (as defined in 
Task 2) 

2 Written Monthly QA Report 
To be included in the Monthly Progress Report (See 
Section D) 
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Task# 
BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

2 
Reports outlining the outcomes of 

Within 5 business days of completion of performing tests 
testing as part of the Test Plans 
Outputs from Integration Testing, 

2 ensuring that components all work Within 5 business days of completion of performing tests 
with one another 

2 
Running list of issues and potential Updated list to be provided at each biweekly status call or 
enhancement requests within l business day upon request from the TOCOR 
Written report of any logic and code Within 5 business days of completion of the code review, 

2 reviews, and upon TOCOR request, and code to be provided to EPA for review within 2 days 
provide the code for EPA review of the request from the TOCOR 

3 Kick-off meeting for Task Order 
Within l 0 business days of beginning of the option period 
or as otherwise directed by the TOCOR. 

Maintenance of Exchange Network Any updates to the Exchange Network components will be 
4 Components, including maintaining deployed within 30 business days of receiving technical 

code in EPA TFS. direction from the TOCOR 

Maintenance of ATTAINS database Any updates to the ATTAINS database components will 
5 Components, including maintaining be deployed within 30 business days of receiving technical 

code in EPA TFS. direction from the TOCOR 

Maintenance of ATTAINS Cloud Any updates to the ATTAINS Cloud Interface 
6 Interface, including maintaining code components will be deployed within 30 business days of 

in EPA TFS. receiving technical direction from the TOCOR 

7* Product back-log 
Updated product back-log due within 30 business days of 
receiving direction from TOCOR. 

Design screens and use cases for each 
use case (to conform with ATTAINS 

Within 30 business days of direction from TOCOR and 
7* 

version 1.1, to support an API, and to 
updates within 15 business days of direction from the 

support a queryable public interface) 
with approaches for integrating across 

TOCOR. 

the use cases. 
First iteration due within 60 business days from approval 

Updated public web interface to 
of the design screens and use cases, or approval of the 

7 accommodate changes from 
QAPP, whichever is later. Each subsequent iteration will 

ATTAINS version 1.1 
be scheduled by the TOCOR. Final delivery will be by 
December 15, 2017, unless otherwise directed by the 
TOCOR. 
First iteration due within 60 business days from approval 

Public Application Program Interface of the design screens and use cases, or approval of the 

7 
(API) and web services supporting QAPP, whichever is later. Each subsequent iteration will 
programmatic retrieval of ATTAINS be scheduled by the TOCOR. Final delivery will be by 
data. December 15, 2017, unless otherwise directed by the 

TOCOR. 
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Task# 
BENCHMARK, DELIVERABLE 

orPWS SCHEDULE 
Section# 

or MILESTONE 

First iteration due within 60 business days from approval 
of the design screens and use cases, or approval of the 

7 
Queryable interface for downloading QAPP, whichever is later. Each subsequent iteration will 
ATTAINS data. be scheduled by the TOCOR. Final delivery will be by 

December 15, 2017, unless otherwise directed by the 
TOCOR. 

7 
Software code for ATTAINS Public Delivered to the EPA TFS upon delivery of each software 
Interface component. 

8* 
Completed training questionnaires 

Within 5 business days of completing the training 
and summary of responses 

8* ATTAINS Transition Strategy 
Within 30 business days of receiving direction from the 
TOCOR. 
Support completed for each state within 60 business days 

8 Support for remaining states from receiving technical direction from the TOCOR, or as 
specified by the. 

Maintain Node plug-in for Any updates to the Node Plug-In will be deployed within 
8 OpenNode2 to support ATTAINS 30 business days of receiving technical direction from the 

vl.1 TOCOR. 

Maintain Community Forum page 
Any updates to the Forum will be deployed within 30 

8* 
within ATTAINS Cloud Interface 

business days of receiving technical direction from the 
TOCOR 

Maintain Frequently Asked Questions 
Any updates to the FAQs will be deployed within 30 

8* business days of receiving technical direction from the 
as part of the Community Forum 

TOCOR 
8* Conference trip reports Within 10 business days of completing the travel. 

Maintain measures queries and 
Any updates to the measures queries and reports will be 

9 deployed within 30 business days of receiving technical 
reports. 

direction from the TOCOR. 

Support state development of priority 
Support completed for each state within 30 business days 

9 from receiving technical direction from the TOCOR, or as 
areas 

specified by the. 

Support state development of GIS 
Support completed for each state within 60 business days 

9 from receiving technical direction from the TOCOR, or as 
materials in support of the measures 

specified by the TOCOR. 

10 
Updates to Standard Operating 

Within 30 business days of approval of the QAPP. 
Procedures (SOPs) 
Final processed and QA' d state 

For each data set received, within 8 business days of 
10 geospatial data sets in standard RAD 

receiving data and direction from the TOCOR. 
format 

10 
State source geospatial data sets in For each data set received, within 8 business days of 
standard RAD format receiving data and direction from the TOCOR. 

10 Updates to CIP Tool 
Within 30 business days of receiving direction from the 
TOCOR. 
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Task# 
BENCHMARK, DELIVERABLE orPWS SCHEDULE 

Section# 
or MILESTONE 

10 Updates to the QA Tool 
Within 30 business days of receiving direction from the 
TOCOR. 

*These tasks may begin work prior to approval of the QAPP. 

D. REPORTING 

All documentation and reporting under this Task Order shall be in compliance with contract requirements. See 
contract clause F.2, F.3, and J.2 "List of Attachments, Number 2- Reports of Work". 

The contractor shall prepare and furnish each month to the TOCOR a written summary of work performed, and 
progress towards the schedule of benchmarks, deliverables, and milestones which has been accomplished each 
month. The contractor shall also include in this item a brief written summary of any challenges encountered in the 
appropriate month. 

In addition, the contractor shall identify and briefly describe in the written monthly report those QA I QC activities 
which were performed to support implementation of this task order, and furnish a brief written description of: 
problems encountered, and any deviations were occurred from: the QMP, any existing QAPP, any SOP's, 
checklists, or other QA guidance, as well as a description of the corrective actions taken. 

E. CONTRACTOR IDENTIFICATION 

Contractor personnel shall always identify themselves as Contractor employees by name and organization and 
physically display that information through an identification badge. Contractor personnel are prohibited from acting 
as the Agency's official representative. 

The Contractor shall refer any questions relating to the interpretation of EPA policy, guidance, or regulation to the 
TOCOR. 

F. TRAVEL 

All performance, documentation and reporting of Contractor Travel under this Task Order shall be in compliance 
with contract requirements. Reference Contract Clause H-18. 

G. VALIDATION OF TASK ORDER DELIVERABLES FOR SECTION 508 COMPLIANCE 

The Contractor shall support the TOCOR in conducting a "Final Deliverable Validation" to ensure compliance 
with Section 508 and the Federal Acquisition Regulations (FAR) related to " electronic and information 
technology (EIT) deliverables". The Contractor shall furnish certification, in writing, to the TOCOR that the 
Contractor has complied with EPAAR Clause 1552.211-79 "Compliance with EPA Policies for Information 
Resources Management" (Reference Contract Clause C-1 ), including the requirement that all electronic and 
information technology (EIT) deliverables be Section 508 compliant in accordance with the policies referenced at 
http://www.epa.gov/accessibility/. Reference Contract Clause C-1 (c). 

H. CONFERENCE/MEETING GUIDELINES AND LIMITATIONS 
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No single event over $20,000 is anticipated in connection with this Task Order. The contractor shall immediately 
notify the EPA Contracting Officer, Contract Level COR, and TOCOR of any anticipated event involving support 
for a meeting, conference, workshop, symposium, retreat, seminar, or training that may potentially incur $20,000 
or more in cost during performance. Conference expenses are all direct and indirect costs paid by the government 
and include any associated authorized travel and per diem expenses, room charges for official business, 
audiovisual use, light refreshments, registration fees, ground transportation and other expenses as defined by the 
Federal Travel Regulations. All outlays for conference preparation should be included, but the federal employee 
time for conference preparation should not be included. After notifying EPA of the potential to reach this 
threshold, the Contractor shall not proceed with the task(s) until authorized to do so by the Contracting Officer. 

I. QUALITY ASSURANCE SURVEILLANCE PLAN 

Per contract requirements. 
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